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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3975004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    644,039.78     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    677,374.60     105.1758%
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    706,394.52     109.6818%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    712,033.20     110.5573%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    736,782.01     114.4000%
   6   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    787,257.08     122.2373%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1212938              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    9000.00000       9000.00|   12080.86000       12080.86
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    2000.00000      14000.00|    2500.00000      17500.00|    1802.25000       12615.75
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   35000.00000      35000.00|   35155.55000       35155.55
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|   10905.73000       10905.73
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               138.600  m2  |      20.00000       2772.00|      20.00000       2772.00|      31.43000        4356.20
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               290.800  m   |      17.50000       5089.00|       7.50000       2181.00|      11.00000        3198.80
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  111941.25000     111941.25|   50000.00000      50000.00|   64121.29000       64121.29
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               828.000  m2  |       6.00000       4968.00|       4.50000       3726.00|       4.13000        3419.64
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000                 7.000  m3  |      60.00000        420.00|      50.00000        350.00|      77.11000         539.77
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              1522.000  m3  |      16.00000      24352.00|      13.00000      19786.00|      15.02000       22860.44
  BORROW                                  |                            |                            |
0011 205-06937               750.000  m   |       5.10000       3825.00|       6.00000       4500.00|       5.10000        3825.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51225                84.000  m3  |      40.00000       3360.00|      30.00000       2520.00|      12.27000        1030.68
  EXCAVATION, DRY                         |                            |                            |
0013 211-06467                40.000  m3  |      50.00000       2000.00|      70.00000       2800.00|      39.80000        1592.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1212938              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 301-07448                76.000  Mg  |      30.00000       2280.00|      23.00000       1748.00|      46.75000        3553.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 406-05521               828.000  m2  |       0.75000        621.00|       1.10000        910.80|       0.75000         621.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01128                 4.000  EACH|    1000.00000       4000.00|    1050.00000       4200.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01740                 2.000  EACH|    1600.00000       3200.00|    1750.00000       3500.00|    1565.00000        3130.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0018 601-05585                 1.000  EACH|    1500.00000       1500.00|    1750.00000       1750.00|    1730.00000        1730.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 8                               |                            |                            |
0019 601-07024                 2.000  EACH|    5900.00000      11800.00|    5700.00000      11400.00|    6600.00000       13200.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0020 601-94689                 3.000  EACH|    2000.00000       6000.00|    2200.00000       6600.00|    2050.00000        6150.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 1.000  EACH|    1000.00000       1000.00|    1250.00000       1250.00|     825.00000         825.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 601-99105                95.260  m   |      36.50000       3476.99|      36.00000       3429.36|      31.00000        2953.06
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               146.400  m   |      60.00000       8784.00|     100.00000      14640.00|      97.28000       14241.79
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                24.000  EACH|       4.00000         96.00|       7.20000        172.80|       5.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-06259               213.600  m2  |      50.00000      10680.00|      58.00000      12388.80|      90.39000       19307.30
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0026 610-07487               408.000  Mg  |      60.00000      24480.00|      96.00000      39168.00|      81.13000       33101.04
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0027 616-02320               662.000  m2  |       3.00000       1986.00|       4.20000       2780.40|       3.36000        2224.32
  GEOTEXTILES                             |                            |                            |
0028 616-06405               440.000  Mg  |      30.00000      13200.00|      23.00000      10120.00|      34.15000       15026.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 619-05926                        LUMP|    3000.00000       3000.00|    5200.00000       5200.00|    4000.00000        4000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-51859                        LUMP|    5000.00000       5000.00|   10500.00000      10500.00|   13909.19000       13909.19
  PAINT STEEL BRIDGE                      |                            |                            |
0031 619-61000                        LUMP|   22000.00000      22000.00|   26000.00000      26000.00|   16369.53000       16369.53
  CLEAN STEEL BRIDGE                      |                            |                            |
0032 621-01004                 1.000  EACH|     450.00000        450.00|     475.00000        475.00|     450.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1212938              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02770               350.000  m2  |       3.50000       1225.00|       5.00000       1750.00|       3.50000        1225.00
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-06559              2000.000  m2  |       0.60000       1200.00|       1.20000       2400.00|       0.60000        1200.00
  MULCHED SEEDING, R                      |                            |                            |
0035 701-96089                34.000  m   |     160.00000       5440.00|     280.00000       9520.00|     148.33000        5043.22
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0036 701-98647                46.000  m   |     160.00000       7360.00|     210.00000       9660.00|     122.60000        5639.60
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0037 701-98649                26.000  m   |     175.00000       4550.00|     200.00000       5200.00|     346.16000        9000.16
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0038 702-51005                29.000  m3  |     900.00000      26100.00|     500.00000      14500.00|    1233.08000       35759.32
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0039 702-51110               584.400  kg  |       6.00000       3506.40|       3.10000       1811.64|       9.90000        5785.56
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0040 702-51863               125.000  EACH|       9.00000       1125.00|      11.00000       1375.00|      10.83000        1353.75
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030              2970.000  kg  |       1.25000       3712.50|       1.30000       3861.00|       0.91000        2702.70
  REINFORCING STEEL                       |                            |                            |
0042 703-51032             28374.000  kg  |       1.35000      38304.90|       1.35000      38304.90|       1.35000       38304.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-97936               557.000  EACH|      10.00000       5570.00|      10.00000       5570.00|      20.72000       11541.04
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0044 704-51002               166.200  m3  |     500.00000      83100.00|     490.00000      81438.00|     853.77000      141896.57
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05733                 4.000  EACH|    1300.00000       5200.00|    1100.00000       4400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0046 706-51020                24.000  m3  |     500.00000      12000.00|     550.00000      13200.00|     440.00000       10560.00
  CONCRETE, C, RAILING                    |                            |                            |
0047 709-51821                        LUMP|    4000.00000       4000.00|    9000.00000       9000.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0048 711-51038                        LUMP|   60000.00000      60000.00|   91000.00000      91000.00|   39440.00000       39440.00
  STRUCTURAL STEEL                        |                            |                            |
0049 711-51864                84.000  EACH|      22.00000       1848.00|      25.00000       2100.00|      10.00000         840.00
  DRILLED HOLE                            |                            |                            |
0050 711-51866               280.000  EACH|      12.00000       3360.00|      18.00000       5040.00|      10.00000        2800.00
  RIVET, REMOVE                           |                            |                            |
0051 711-51877                        LUMP|    5000.00000       5000.00|    8500.00000       8500.00|   11821.44000       11821.44
  JACKING AND SUPPORTING BEAMS            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1212938              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 711-95290                 7.000  m   |      75.00000        525.00|     120.00000        840.00|      71.43000         500.01
  FIELD WELDING                           |                            |                            |
0053 711-96800              2016.000  EACH|       1.85000       3729.60|       2.00000       4032.00|       2.40000        4838.40
  STUD SHEAR CONNECTOR                    |                            |                            |
0054 715-05169                35.000  m   |      80.00000       2800.00|     120.00000       4200.00|      86.20000        3017.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05407                40.000  m   |      25.00000       1000.00|      60.00000       2400.00|      20.75000         830.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 715-46005                 2.000  EACH|     400.00000        800.00|     210.00000        420.00|     640.86000        1281.72
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-91361                 4.000  m   |      50.00000        200.00|     140.00000        560.00|     112.01000         448.04
  PIPE, PVC, 150 mm                       |                            |                            |
0058 715-97122                73.000  m   |       6.00000        438.00|      17.00000       1241.00|      17.89000        1305.97
  PIPE, PVC, 50 mm                        |                            |                            |
0059 801-01851                        LUMP|   15000.00000      15000.00|   19500.00000      19500.00|   16600.00000       16600.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0060 801-06207               780.000  m   |       2.60000       2028.00|       3.00000       2340.00|       2.62000        2043.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06640                20.000  EACH|      74.00000       1480.00|     115.00000       2300.00|     105.00000        2100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 4.000  EACH|      16.00000         64.00|      30.00000        120.00|      20.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06775                        LUMP|    5000.00000       5000.00|   16000.00000      16000.00|    4603.48000        4603.48
  MAINTAINING TRAFFIC                     |                            |                            |
0064 808-06713               453.000  m   |       1.15000        520.95|       0.75000        339.75|       0.65000         294.45
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714               453.000  m   |       1.15000        520.95|       0.75000        339.75|       0.65000         294.45
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-06716               463.000  m   |       1.48000        685.24|       1.80000        833.40|       1.64000         759.32
  LINE, REMOVE                            |                            |                            |
0067 808-75996                13.000  EACH|      10.00000        130.00|      15.00000        195.00|      24.76000         321.88
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                13.000  EACH|      95.00000       1235.00|      55.00000        715.00|      50.00000         650.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    644,039.78|             $    677,374.60|                $    706,394.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    644,039.78|             $    677,374.60|                $    706,394.52
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1523985              |(6) 35-1386990
                                          |KANKAKEE VALLEY CONSTRUCTION|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   21265.56000      21265.56|   12500.00000      12500.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    2479.23000      17354.61|    2500.00000      17500.00|    2500.00000       17500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   30000.00000      30000.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3718.97000       3718.97|    7000.00000       7000.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               138.600  m2  |       8.26000       1144.84|      28.74000       3983.36|      25.00000        3465.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               290.800  m   |      11.00000       3198.80|      12.65000       3678.62|      18.00000        5234.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   60000.00000      60000.00|   80000.00000      80000.00|   58000.00000       58000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               828.000  m2  |       1.91000       1581.48|       7.50000       6210.00|       5.00000        4140.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000                 7.000  m3  |      27.09000        189.63|      51.43000        360.01|      25.00000         175.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              1522.000  m3  |      23.62000      35949.64|      13.07000      19892.54|      15.00000       22830.00
  BORROW                                  |                            |                            |
0011 205-06937               750.000  m   |       5.10000       3825.00|       6.00000       4500.00|      12.00000        9000.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51225                84.000  m3  |      37.99000       3191.16|      40.00000       3360.00|      15.00000        1260.00
  EXCAVATION, DRY                         |                            |                            |
0013 211-06467                40.000  m3  |      60.38000       2415.20|      26.00000       1040.00|      35.00000        1400.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 301-07448                76.000  Mg  |      20.27000       1540.52|      20.00000       1520.00|      20.00000        1520.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 406-05521               828.000  m2  |       0.15000        124.20|       1.25000       1035.00|       1.00000         828.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01128                 4.000  EACH|    1100.00000       4400.00|    1232.00000       4928.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01740                 2.000  EACH|    1565.00000       3130.00|    1752.80000       3505.60|    1900.00000        3800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0018 601-05585                 1.000  EACH|    1730.00000       1730.00|    1937.60000       1937.60|    2200.00000        2200.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 8                               |                            |                            |
0019 601-07024                 2.000  EACH|    6600.00000      13200.00|    7260.00000      14520.00|    7200.00000       14400.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1523985              |(6) 35-1386990
                                          |KANKAKEE VALLEY CONSTRUCTION|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-94689                 3.000  EACH|    2050.00000       6150.00|    2250.00000       6750.00|    2600.00000        7800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 1.000  EACH|     825.00000        825.00|    1000.00000       1000.00|    1250.00000        1250.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 601-99105                95.260  m   |      31.00000       2953.06|      37.00000       3524.62|      38.50000        3667.51
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               146.400  m   |      58.96000       8631.74|      80.00000      11712.00|      75.00000       10980.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                24.000  EACH|       5.00000        120.00|      20.00000        480.00|      12.00000         288.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-06259               213.600  m2  |      56.30000      12025.68|      60.00000      12816.00|      60.00000       12816.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0026 610-07487               408.000  Mg  |      74.00000      30192.00|     108.00000      44064.00|     100.00000       40800.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0027 616-02320               662.000  m2  |       1.96000       1297.52|       2.50000       1655.00|       6.00000        3972.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405               440.000  Mg  |      39.42000      17344.80|      26.45000      11638.00|      23.00000       10120.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 619-05926                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|   15000.00000       15000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-51859                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   26000.00000       26000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0031 619-61000                        LUMP|   23000.00000      23000.00|   30000.00000      30000.00|   31000.00000       31000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0032 621-01004                 1.000  EACH|     450.00000        450.00|     550.00000        550.00|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-02770               350.000  m2  |       3.50000       1225.00|       5.00000       1750.00|       6.00000        2100.00
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-06559              2000.000  m2  |       0.60000       1200.00|       0.72000       1440.00|       1.93000        3860.00
  MULCHED SEEDING, R                      |                            |                            |
0035 701-96089                34.000  m   |     185.00000       6290.00|      86.00000       2924.00|     255.00000        8670.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0036 701-98647                46.000  m   |     200.00000       9200.00|      85.00000       3910.00|     255.00000       11730.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0037 701-98649                26.000  m   |     340.00000       8840.00|     228.00000       5928.00|     277.00000        7202.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1523985              |(6) 35-1386990
                                          |KANKAKEE VALLEY CONSTRUCTION|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 702-51005                29.000  m3  |     570.64000      16548.56|     655.17000      18999.93|     655.00000       18995.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0039 702-51110               584.400  kg  |       4.38000       2559.67|       6.61000       3862.88|       8.90000        5201.16
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0040 702-51863               125.000  EACH|       7.00000        875.00|       7.00000        875.00|      15.00000        1875.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030              2970.000  kg  |       1.35000       4009.50|       1.20000       3564.00|       1.10000        3267.00
  REINFORCING STEEL                       |                            |                            |
0042 703-51032             28374.000  kg  |       1.56000      44263.44|       1.30000      36886.20|       1.29000       36602.46
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-97936               557.000  EACH|      14.33000       7981.81|      12.00000       6684.00|      15.00000        8355.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0044 704-51002               166.200  m3  |     625.32000     103928.18|     587.55000      97650.81|     502.00000       83432.40
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05733                 4.000  EACH|    1645.68000       6582.72|    1600.00000       6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0046 706-51020                24.000  m3  |     458.35000      11000.40|     700.00000      16800.00|     475.00000       11400.00
  CONCRETE, C, RAILING                    |                            |                            |
0047 709-51821                        LUMP|    4500.00000       4500.00|    6000.00000       6000.00|    7200.00000        7200.00
  SURFACE SEAL                            |                            |                            |
0048 711-51038                        LUMP|   81250.00000      81250.00|   65000.00000      65000.00|   65000.00000       65000.00
  STRUCTURAL STEEL                        |                            |                            |
0049 711-51864                84.000  EACH|      22.00000       1848.00|      30.00000       2520.00|      33.00000        2772.00
  DRILLED HOLE                            |                            |                            |
0050 711-51866               280.000  EACH|      16.00000       4480.00|      22.00000       6160.00|      22.00000        6160.00
  RIVET, REMOVE                           |                            |                            |
0051 711-51877                        LUMP|   18899.74000      18899.74|   25000.00000      25000.00|   45000.00000       45000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0052 711-95290                 7.000  m   |     495.07000       3465.49|     164.29000       1150.03|      95.00000         665.00
  FIELD WELDING                           |                            |                            |
0053 711-96800              2016.000  EACH|       2.76000       5564.16|       2.80000       5644.80|       7.00000       14112.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0054 715-05169                35.000  m   |      81.81000       2863.35|      65.71000       2299.85|      49.00000        1715.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05407                40.000  m   |      42.60000       1704.00|      33.00000       1320.00|      34.00000        1360.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 715-46005                 2.000  EACH|     176.03000        352.06|     150.00000        300.00|     300.00000         600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-91361                 4.000  m   |     171.73000        686.92|      40.00000        160.00|      31.00000         124.00
  PIPE, PVC, 150 mm                       |                            |                            |
0058 715-97122                73.000  m   |       8.89000        648.97|      32.88000       2400.24|      18.00000        1314.00
  PIPE, PVC, 50 mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   649,158.00                                                  ROUTE : SR 39
     CALL ORDER   : 400                     CONTRACT ID : B -25108-A                   COUNTIES : STARKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1523985              |(6) 35-1386990
                                          |KANKAKEE VALLEY CONSTRUCTION|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-01851                        LUMP|   16600.00000      16600.00|   20500.00000      20500.00|   28000.00000       28000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0060 801-06207               780.000  m   |       2.62000       2043.60|       3.20000       2496.00|       7.50000        5850.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06640                20.000  EACH|     105.00000       2100.00|     200.00000       4000.00|     200.00000        4000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 4.000  EACH|      20.00000         80.00|      60.00000        240.00|      65.00000         260.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06775                        LUMP|    2300.00000       2300.00|    8000.00000       8000.00|   15500.00000       15500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0064 808-06713               453.000  m   |       0.65000        294.45|       1.30000        588.90|       1.75000         792.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714               453.000  m   |       0.65000        294.45|       1.30000        588.90|       1.75000         792.75
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-06716               463.000  m   |       1.64000        759.32|       2.24000       1037.12|       2.55000        1180.65
  LINE, REMOVE                            |                            |                            |
0067 808-75996                13.000  EACH|      15.00000        195.00|      25.00000        325.00|      45.00000         585.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                13.000  EACH|      50.00000        650.00|     132.00000       1716.00|     176.00000        2288.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    712,033.20|             $    736,782.01|                $    787,257.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    712,033.20|             $    736,782.01|                $    787,257.08
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/13/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2122017
                                                                                                  2121007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,052,781.22     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,101,177.75     104.5970%
   3   35-1035122     GARIUP CONSTRUCTION                                                    $  1,236,600.00     117.4603%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,362,735.31     129.4414%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $  1,377,022.74     130.7985%
   6   35-1212938     ATLAS EXCAVATING, INC.                        CONDITIONAL BID          $  1,406,952.60     133.6414%
   7   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,460,977.57     138.7731%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|    7500.00000       7500.00|   20400.00000       20400.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1850.00000      22200.00|    2000.00000      24000.00|    1428.00000       17136.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|   78980.16000       78980.16
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|   15000.00000      15000.00|   11220.00000       11220.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               455.000  SYS |      13.00000       5915.00|      15.00000       6825.00|      16.32000        7425.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               655.000  LFT |       3.50000       2292.50|       5.50000       3602.50|       4.08000        2672.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     150.00000        150.00|     400.00000        400.00|    1020.00000        1020.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272                50.000  LFT |       6.32000        316.00|       8.00000        400.00|      12.55000         627.50
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02277               125.000  LFT |       6.32000        790.00|       6.00000        750.00|      11.22000        1402.50
  GUTTER, LIP, REMOVE                     |                            |                            |
0010 202-02278               145.000  LFT |       5.42000        785.90|       7.00000       1015.00|       3.88000         562.60
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-51328                        LUMP|   40700.00000      40700.00|   59569.25000      59569.25|   59476.20000       59476.20
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51328                        LUMP|    9900.00000       9900.00|   20000.00000      20000.00|    2950.50000        2950.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0013 202-51822               915.000  SYS |       4.35000       3980.25|       3.00000       2745.00|       5.10000        4666.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0014 202-52710               395.000  SYS |       6.30000       2488.50|       3.00000       1185.00|      12.24000        4834.80
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0015 202-60820              3920.000  SYS |       3.20000      12544.00|       1.45000       5684.00|       3.37000       13210.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-60822               420.000  SYS |       3.20000       1344.00|       4.35000       1827.00|       6.12000        2570.40
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0017 202-62420               935.000  LFT |       3.50000       3272.50|       3.00000       2805.00|       8.16000        7629.60
  BRIDGE RAILING, REMOVE                  |                            |                            |
0018 202-91385                 5.000  EACH|     626.00000       3130.00|     400.00000       2000.00|     459.00000        2295.00
  INLET, REMOVE                           |                            |                            |
0019 202-96133                78.000  LFT |      12.00000        936.00|      16.00000       1248.00|      17.34000        1352.52
  PIPE, REMOVE                            |                            |                            |
0020 202-98488                 1.000  EACH|     160.00000        160.00|     115.00000        115.00|     153.00000         153.00
  PIPE END SECTION, REMOVE                |                            |                            |
0021 203-02000              1075.000  CYS |      14.50000      15587.50|      16.00000      17200.00|       9.18000        9868.50
  EXCAVATION, COMMON                      |                            |                            |
0022 205-06937              3100.000  LFT |       1.70000       5270.00|       1.70000       5270.00|       1.63000        5053.00
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-07454                27.000  CYS |      35.00000        945.00|      20.00000        540.00|      17.34000         468.18
  STRUCTURE BACKFILL                      |                            |                            |
0024 213-52830                 5.000  CYS |     187.00000        935.00|      90.00000        450.00|     248.90000        1244.50
  FLOWABLE MORTAR                         |                            |                            |
0025 301-07448               800.000  TON |      20.20000      16160.00|      26.00000      20800.00|      16.32000       13056.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0026 402-07433               605.000  TON |      45.00000      27225.00|      49.00000      29645.00|      45.90000       27769.50
  HMA TYPE B, SURFACE                     |                            |                            |
0027 402-07438               420.000  TON |      40.00000      16800.00|      36.00000      15120.00|      40.80000       17136.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0028 402-07441              1335.000  TON |      36.50000      48727.50|      33.00000      44055.00|      37.23000       49702.05
  HMA TYPE B, BASE                        |                            |                            |
0029 406-05520                 3.400  TON |     350.00000       1190.00|     700.00000       2380.00|     357.00000        1213.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 502-06329                48.100  SYS |      54.00000       2597.40|      50.00000       2405.00|     178.28000        8575.27
  PCCP, 12 IN.                            |                            |                            |
0031 503-05310               174.250  LFT |      98.75000      17207.19|      85.00000      14811.25|      68.29000       11899.53
  TERMINAL JOINT                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-01128                 2.000  EACH|    1100.00000       2200.00|    1100.00000       2200.00|    1020.00000        2040.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0033 601-01522                 6.000  EACH|    1200.00000       7200.00|    1200.00000       7200.00|    1203.60000        7221.60
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-01846                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1754.40000        3508.80
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0035 601-02206               725.000  LFT |       7.50000       5437.50|       7.50000       5437.50|       9.08000        6583.00
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0036 601-07023                 8.000  EACH|    4500.00000      36000.00|    4500.00000      36000.00|    4029.00000       32232.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0037 601-94689                 6.000  EACH|    2000.00000      12000.00|    2000.00000      12000.00|    2040.00000       12240.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-97080                 1.000  EACH|    2700.00000       2700.00|    2700.00000       2700.00|    1606.50000        1606.50
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0039 601-97774                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00|    1071.00000        1071.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105               762.500  LFT |       9.50000       7243.75|       9.50000       7243.75|      11.22000        8555.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 602-06639              3230.000  LFT |      15.55000      50226.50|      19.00000      61370.00|      30.11000       97255.30
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06729                26.000  EACH|       4.00000        104.00|       6.00000        156.00|       4.06000         105.56
  BARRIER DELINEATOR                      |                            |                            |
0043 604-06069                 3.000  SYS |     197.00000        591.00|     100.00000        300.00|     337.44000        1012.32
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-90256               220.000  SYS |      30.40000       6688.00|      35.00000       7700.00|      59.20000       13024.00
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0045 604-90256                51.500  SYS |      28.30000       1457.45|      34.00000       1751.00|      59.20000        3048.80
  SIDEWALK, CONCRETE, 6 IN. (ON BRIDGE    |                            |                            |
  APPROACHES)                             |                            |                            |
0046 604-91531               165.000  SYS |      25.50000       4207.50|      30.00000       4950.00|      36.65000        6047.25
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0047 605-05523               550.000  LFT |      10.00000       5500.00|       8.00000       4400.00|      10.20000        5610.00
  CURB, HMA                               |                            |                            |
0048 605-06090                10.000  LFT |      20.60000        206.00|      35.00000        350.00|      25.98000         259.80
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0049 605-06105                95.000  LFT |      20.60000       1957.00|      26.00000       2470.00|      18.07000        1716.65
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0050 605-06140               125.000  LFT |      19.50000       2437.50|      23.00000       2875.00|      20.23000        2528.75
  CURB AND GUTTER, CONCRETE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 605-06155               125.000  LFT |      19.50000       2437.50|      23.00000       2875.00|      21.55000        2693.75
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0052 605-94811                 1.000  EACH|     410.00000        410.00|     600.00000        600.00|    1046.50000        1046.50
  CURB TURNOUT                            |                            |                            |
0053 610-06259               555.200  SYS |      46.00000      25539.20|      45.00000      24984.00|     112.87000       62665.42
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0054 611-05330                63.000  SYS |      41.65000       2623.95|      45.00000       2835.00|      47.66000        3002.58
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0055 611-06497                 3.000  EACH|     130.00000        390.00|     150.00000        450.00|     132.60000         397.80
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0056 616-02320              1200.000  SYS |       2.50000       3000.00|       3.00000       3600.00|       2.96000        3552.00
  GEOTEXTILES                             |                            |                            |
0057 616-05689               635.000  TON |      30.00000      19050.00|      50.00000      31750.00|      32.64000       20726.40
  RIPRAP, CLASS 2                         |                            |                            |
0058 616-06405               245.000  TON |      30.00000       7350.00|      40.00000       9800.00|      32.64000        7996.80
  RIPRAP, REVETMENT                       |                            |                            |
0059 619-05926                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    1122.00000        1122.00
  ENVIRONMENTAL CONTROL , STRUCTURE NO. 2 |                            |                            |
0060 619-95315                        LUMP|    6000.00000       6000.00|    6600.00000       6600.00|    6732.00000        6732.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0061 621-06574               675.000  SYS |       7.70000       5197.50|       7.70000       5197.50|       4.08000        2754.00
  SODDING                                 |                            |                            |
0062 702-51110               960.000  LBS |       2.65000       2544.00|       3.00000       2880.00|       2.04000        1958.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-51863              1554.000  EACH|       6.50000      10101.00|       8.00000      12432.00|       8.27000       12851.58
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0064 702-51863                53.000  EACH|       6.50000        344.50|       8.00000        424.00|       8.27000         438.31
  FIELD DRILLED HOLE IN CONCRETE FOR CURB |                            |                            |
  AND INLETS AND TURNOUT                  |                            |                            |
0065 703-01540               245.000  EACH|      12.60000       3087.00|       9.00000       2205.00|      13.71000        3358.95
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0066 703-06028                94.000  LBS |       0.64000         60.16|       1.50000        141.00|       0.36000          33.84
  REINFORCING BARS FOR CURB AND INLETS    |                            |                            |
  AND TURNOUT                             |                            |                            |
0067 703-51030             12732.000  LBS |       0.64000       8148.48|       0.65000       8275.80|       0.64000        8148.48
  REINFORCING STEEL                       |                            |                            |
0068 703-51032             70237.000  LBS |       0.75000      52677.75|       0.70000      49165.90|       0.68000       47761.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 704-51002               152.600  CYS |     650.00000      99190.00|     500.00000      76300.00|     423.60000       64641.36
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0070 706-03278                 1.000  EACH|    1300.00000       1300.00|    1800.00000       1800.00|     621.00000         621.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED                                |                            |                            |
0071 706-05732                 3.000  EACH|    1150.00000       3450.00|    1400.00000       4200.00|    1255.73000        3767.19
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0072 706-05733                 1.000  EACH|    1300.00000       1300.00|    1600.00000       1600.00|    1475.82000        1475.82
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0073 706-05734                 3.000  EACH|    1150.00000       3450.00|    1600.00000       4800.00|    1990.77000        5972.31
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0074 706-51020                96.100  CYS |     368.00000      35364.80|     400.00000      38440.00|     698.97000       67171.02
  CONCRETE, C, RAILING                    |                            |                            |
0075 708-51813               300.000  SFT |      42.70000      12810.00|     115.00000      34500.00|      86.70000       26010.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0076 708-51814               150.000  SFT |       3.00000        450.00|       5.10000        765.00|       5.10000         765.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0077 709-51821                        LUMP|    3310.00000       3310.00|    5000.00000       5000.00|    6120.00000        6120.00
  SURFACE SEAL ,  STRUCTURE NO. 1         |                            |                            |
0078 709-51821                        LUMP|    2750.00000       2750.00|    4000.00000       4000.00|    4386.00000        4386.00
  SURFACE SEAL ,  STRUCTURE NO. 2         |                            |                            |
0079 715-03475                 1.000  EACH|     286.00000        286.00|     500.00000        500.00|    1530.00000        1530.00
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0080 715-05147                 5.000  LFT |      36.50000        182.50|      55.00000        275.00|      66.30000         331.50
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0081 715-05149                73.000  LFT |      36.50000       2664.50|      23.00000       1679.00|      56.10000        4095.30
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0082 715-46000                 2.000  EACH|     180.00000        360.00|     400.00000        800.00|     255.00000         510.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0083 720-01282                 1.000  EACH|    1520.00000       1520.00|    1300.00000       1300.00|    1224.00000        1224.00
  INLET, J, MODIFIED , NEENAH CASTING     |                            |                            |
  R-3455-C                                |                            |                            |
0084 720-45045                 2.000  EACH|    1470.00000       2940.00|    1300.00000       2600.00|     994.50000        1989.00
  INLET, J10                              |                            |                            |
0085 720-98013                 1.000  EACH|    1520.00000       1520.00|    1400.00000       1400.00|    1224.00000        1224.00
  INLET, M , NEENAH CASTING R-3455-C      |                            |                            |
0086 722-51401               105.000  SFT |      38.00000       3990.00|      50.00000       5250.00|      48.28000        5069.40
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0087 722-51842              1976.700  SYS |      44.00000      86974.80|      32.00000      63254.40|      41.76000       82546.99
  BRIDGE DECK OVERLAY                     |                            |                            |
0088 722-51846                12.000  CYS |     330.00000       3960.00|     330.00000       3960.00|     330.00000        3960.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 722-51852               950.000  SFT |      11.70000      11115.00|      20.00000      19000.00|       9.15000        8692.50
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0090 722-60824              2110.000  SYS |       4.00000       8440.00|       3.25000       6857.50|       8.16000       17217.60
  SURFACE MILLING                         |                            |                            |
0091 724-03276               231.200  LFT |      68.40000      15814.08|      85.00000      19652.00|      29.25000        6762.60
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0092 728-98377                        LUMP|    3760.00000       3760.00|    3000.00000       3000.00|    3213.00000        3213.00
  MASONRY COATING ,  STRUCTURE NO. 2      |                            |                            |
0093 728-98377                        LUMP|    2860.00000       2860.00|    4400.00000       4400.00|    4488.00000        4488.00
  MASONRY COATING , STRUCTURE NO. 1       |                            |                            |
0094 801-01851                        LUMP|   15800.00000      15800.00|   15000.00000      15000.00|   18615.00000       18615.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STRUCTURE NO. 1                       |                            |                            |
0095 801-03290                 4.000  EACH|     129.00000        516.00|     129.00000        516.00|     131.58000         526.32
  CONSTRUCTION SIGN, C                    |                            |                            |
0096 801-06207             31115.000  LFT |       0.78000      24269.70|       0.78000      24269.70|       0.80000       24892.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0097 801-06218               135.000  LFT |       4.70000        634.50|       4.68000        631.80|       4.77000         643.95
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0099 801-06640                20.000  EACH|      79.00000       1580.00|      79.00000       1580.00|      80.58000        1611.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                 6.000  EACH|      17.00000        102.00|      17.00000        102.00|      17.34000         104.04
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               480.000  DAY |      10.00000       4800.00|      10.00000       4800.00|      10.20000        4896.00
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   12000.00000      12000.00|   15000.00000      15000.00|    5441.70000        5441.70
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 2.000  EACH|    3500.00000       7000.00|    3500.00000       7000.00|    3570.00000        7140.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-97643               150.000  LFT |      10.35000       1552.50|      10.35000       1552.50|      10.56000        1584.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 808-06703              3000.000  LFT |       0.46000       1380.00|       0.46000       1380.00|       0.47000        1410.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0106 808-06713              1485.000  LFT |       0.35000        519.75|       0.35000        519.75|       0.36000         534.60
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0107 808-06714              1485.000  LFT |       0.35000        519.75|       0.35000        519.75|       0.36000         534.60
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0108 808-06716              7400.000  LFT |       0.40000       2960.00|       0.40000       2960.00|       0.41000        3034.00
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1035122
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 808-75051              1135.000  LFT |       0.97000       1100.95|       0.97000       1100.95|       0.99000        1123.65
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0110 808-75054              1135.000  LFT |       0.97000       1100.95|       0.97000       1100.95|       0.99000        1123.65
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0111 808-75245              3100.000  LFT |       0.46000       1426.00|       0.46000       1426.00|       0.47000        1457.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0112 808-75300                80.000  LFT |       0.69000         55.20|       0.69000         55.20|       0.70000          56.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0113 808-75996                24.000  EACH|       6.09000        146.16|       7.03000        168.72|      10.20000         244.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0114 808-75998                24.000  EACH|      85.00000       2040.00|      85.00000       2040.00|      86.70000        2080.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0115 801-07119               216.000  LFT |       8.10000       1749.60|       8.13000       1756.08|       8.29000        1790.64
  BARRICADE, III-B                        |                            |                            |
0116 601-07050                 2.000  EACH|    2200.00000       4400.00|    2200.00000       4400.00|    1428.00000        2856.00
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            |
0117 210-07095                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   51637.50000       51637.50
  TEMPORARY PEDESTRIAN PATH               |                            |                            |
     SECTION TOTALS                       |             $  1,052,781.22|             $  1,101,177.75|                $  1,236,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,052,781.22|             $  1,101,177.75|                $  1,236,600.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   60000.00000      60000.00|   22000.00000      22000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1400.00000      16800.00|    2200.00000      26400.00|    2500.00000       30000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  125000.00000     125000.00|  100000.00000     100000.00|   70000.00000       70000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   45000.00000      45000.00|   10000.00000      10000.00|   14000.00000       14000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               455.000  SYS |      12.50000       5687.50|      20.00000       9100.00|      19.00000        8645.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               655.000  LFT |       5.50000       3602.50|       7.00000       4585.00|       3.00000        1965.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     125.00000        125.00|     300.00000        300.00|     160.00000         160.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272                50.000  LFT |       4.65000        232.50|      12.00000        600.00|      14.00000         700.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02277               125.000  LFT |       5.00000        625.00|      15.00000       1875.00|       9.00000        1125.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0010 202-02278               145.000  LFT |       5.00000        725.00|      10.00000       1450.00|       7.50000        1087.50
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-51328                        LUMP|  125000.00000     125000.00|   60000.00000      60000.00|   95000.00000       95000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0012 202-51328                        LUMP|   27000.00000      27000.00|   30000.00000      30000.00|   28000.00000       28000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0013 202-51822               915.000  SYS |       3.95000       3614.25|       4.00000       3660.00|       5.25000        4803.75
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0014 202-52710               395.000  SYS |       8.00000       3160.00|      15.00000       5925.00|      12.00000        4740.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0015 202-60820              3920.000  SYS |       1.10000       4312.00|       4.00000      15680.00|       1.00000        3920.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-60822               420.000  SYS |       2.65000       1113.00|       3.00000       1260.00|       3.30000        1386.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0017 202-62420               935.000  LFT |       4.70000       4394.50|       4.00000       3740.00|       4.50000        4207.50
  BRIDGE RAILING, REMOVE                  |                            |                            |
0018 202-91385                 5.000  EACH|     250.00000       1250.00|     400.00000       2000.00|     215.00000        1075.00
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 202-96133                78.000  LFT |       2.00000        156.00|      10.00000        780.00|      27.00000        2106.00
  PIPE, REMOVE                            |                            |                            |
0020 202-98488                 1.000  EACH|      75.00000         75.00|     100.00000        100.00|     160.00000         160.00
  PIPE END SECTION, REMOVE                |                            |                            |
0021 203-02000              1075.000  CYS |      20.25000      21768.75|       8.00000       8600.00|      17.50000       18812.50
  EXCAVATION, COMMON                      |                            |                            |
0022 205-06937              3100.000  LFT |       1.70000       5270.00|       2.10000       6510.00|       1.60000        4960.00
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-07454                27.000  CYS |      17.35000        468.45|      26.00000        702.00|      23.00000         621.00
  STRUCTURE BACKFILL                      |                            |                            |
0024 213-52830                 5.000  CYS |     100.00000        500.00|     140.00000        700.00|     175.00000         875.00
  FLOWABLE MORTAR                         |                            |                            |
0025 301-07448               800.000  TON |      17.00000      13600.00|      17.00000      13600.00|      16.50000       13200.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0026 402-07433               605.000  TON |      45.00000      27225.00|      55.00000      33275.00|      55.00000       33275.00
  HMA TYPE B, SURFACE                     |                            |                            |
0027 402-07438               420.000  TON |      40.00000      16800.00|      50.00000      21000.00|      55.00000       23100.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0028 402-07441              1335.000  TON |      36.50000      48727.50|      61.50000      82102.50|      46.00000       61410.00
  HMA TYPE B, BASE                        |                            |                            |
0029 406-05520                 3.400  TON |     350.00000       1190.00|     400.00000       1360.00|     630.00000        2142.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 502-06329                48.100  SYS |      54.00000       2597.40|      60.00000       2886.00|      65.00000        3126.50
  PCCP, 12 IN.                            |                            |                            |
0031 503-05310               174.250  LFT |     102.00000      17773.50|      90.00000      15682.50|     120.00000       20910.00
  TERMINAL JOINT                          |                            |                            |
0032 601-01128                 2.000  EACH|    1100.00000       2200.00|    1232.00000       2464.00|    1300.00000        2600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0033 601-01522                 6.000  EACH|    1200.00000       7200.00|    1400.00000       8400.00|    1400.00000        8400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-01846                 2.000  EACH|    1600.00000       3200.00|    1792.00000       3584.00|    1800.00000        3600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0035 601-02206               725.000  LFT |       7.50000       5437.50|       8.63000       6256.75|       9.00000        6525.00
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0036 601-07023                 8.000  EACH|    5200.00000      41600.00|    4950.00000      39600.00|    4800.00000       38400.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0037 601-94689                 6.000  EACH|    2000.00000      12000.00|    2200.00000      13200.00|    2200.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-97080                 1.000  EACH|    2700.00000       2700.00|    2970.00000       2970.00|    2900.00000        2900.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 601-97774                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|    1100.00000        1100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105               762.500  LFT |       9.50000       7243.75|      11.00000       8387.50|      10.50000        8006.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 602-06639              3230.000  LFT |      18.50000      59755.00|      26.00000      83980.00|      34.00000      109820.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06729                26.000  EACH|       3.98000        103.48|      25.00000        650.00|       7.20000         187.20
  BARRIER DELINEATOR                      |                            |                            |
0043 604-06069                 3.000  SYS |      69.50000        208.50|     500.00000       1500.00|      55.00000         165.00
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-90256               220.000  SYS |      31.75000       6985.00|      30.00000       6600.00|      40.00000        8800.00
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0045 604-90256                51.500  SYS |      38.90000       2003.35|      40.00000       2060.00|      52.00000        2678.00
  SIDEWALK, CONCRETE, 6 IN. (ON BRIDGE    |                            |                            |
  APPROACHES)                             |                            |                            |
0046 604-91531               165.000  SYS |      29.60000       4884.00|      30.00000       4950.00|      34.00000        5610.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0047 605-05523               550.000  LFT |      10.00000       5500.00|      12.25000       6737.50|       5.20000        2860.00
  CURB, HMA                               |                            |                            |
0048 605-06090                10.000  LFT |      18.25000        182.50|      20.00000        200.00|      30.00000         300.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0049 605-06105                95.000  LFT |      18.25000       1733.75|      18.00000       1710.00|      20.00000        1900.00
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0050 605-06140               125.000  LFT |      19.10000       2387.50|      20.00000       2500.00|      17.00000        2125.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0051 605-06155               125.000  LFT |      21.10000       2637.50|      20.00000       2500.00|      18.00000        2250.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0052 605-94811                 1.000  EACH|     205.00000        205.00|    1500.00000       1500.00|     800.00000         800.00
  CURB TURNOUT                            |                            |                            |
0053 610-06259               555.200  SYS |      58.00000      32201.60|      50.00000      27760.00|      62.00000       34422.40
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0054 611-05330                63.000  SYS |      38.55000       2428.65|      40.00000       2520.00|      38.00000        2394.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0055 611-06497                 3.000  EACH|     150.00000        450.00|     200.00000        600.00|     140.00000         420.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0056 616-02320              1200.000  SYS |       2.25000       2700.00|       4.00000       4800.00|       3.50000        4200.00
  GEOTEXTILES                             |                            |                            |
0057 616-05689               635.000  TON |      41.00000      26035.00|      26.00000      16510.00|      33.00000       20955.00
  RIPRAP, CLASS 2                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 616-06405               245.000  TON |      35.00000       8575.00|      21.00000       5145.00|      26.00000        6370.00
  RIPRAP, REVETMENT                       |                            |                            |
0059 619-05926                        LUMP|    1100.00000       1100.00|    1400.00000       1400.00|    1200.00000        1200.00
  ENVIRONMENTAL CONTROL , STRUCTURE NO. 2 |                            |                            |
0060 619-95315                        LUMP|    6600.00000       6600.00|    9000.00000       9000.00|   14000.00000       14000.00
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0061 621-06574               675.000  SYS |       7.70000       5197.50|       9.00000       6075.00|       9.00000        6075.00
  SODDING                                 |                            |                            |
0062 702-51110               960.000  LBS |       4.40000       4224.00|       4.00000       3840.00|       3.10000        2976.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-51863              1554.000  EACH|       5.25000       8158.50|       6.00000       9324.00|       8.00000       12432.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0064 702-51863                53.000  EACH|       5.25000        278.25|       7.00000        371.00|      17.00000         901.00
  FIELD DRILLED HOLE IN CONCRETE FOR CURB |                            |                            |
  AND INLETS AND TURNOUT                  |                            |                            |
0065 703-01540               245.000  EACH|      12.55000       3074.75|      12.00000       2940.00|      11.00000        2695.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0066 703-06028                94.000  LBS |       0.73000         68.62|       2.00000        188.00|       1.40000         131.60
  REINFORCING BARS FOR CURB AND INLETS    |                            |                            |
  AND TURNOUT                             |                            |                            |
0067 703-51030             12732.000  LBS |       0.73000       9294.36|       0.80000      10185.60|       0.75000        9549.00
  REINFORCING STEEL                       |                            |                            |
0068 703-51032             70237.000  LBS |       0.61000      42844.57|       0.90000      63213.30|       0.80000       56189.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0069 704-51002               152.600  CYS |     600.00000      91560.00|     450.00000      68670.00|     440.00000       67144.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0070 706-03278                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1250.00000        1250.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED                                |                            |                            |
0071 706-05732                 3.000  EACH|    1000.00000       3000.00|    1500.00000       4500.00|    1100.00000        3300.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0072 706-05733                 1.000  EACH|    1750.00000       1750.00|    1500.00000       1500.00|    1500.00000        1500.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0073 706-05734                 3.000  EACH|    1200.00000       3600.00|    1800.00000       5400.00|    1400.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0074 706-51020                96.100  CYS |     340.00000      32674.00|     500.00000      48050.00|     475.00000       45647.50
  CONCRETE, C, RAILING                    |                            |                            |
0075 708-51813               300.000  SFT |      50.00000      15000.00|     190.00000      57000.00|      30.00000        9000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0076 708-51814               150.000  SFT |       3.00000        450.00|      30.00000       4500.00|       1.80000         270.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 709-51821                        LUMP|    5040.00000       5040.00|    6000.00000       6000.00|    6500.00000        6500.00
  SURFACE SEAL ,  STRUCTURE NO. 1         |                            |                            |
0078 709-51821                        LUMP|    3740.00000       3740.00|    4500.00000       4500.00|    5000.00000        5000.00
  SURFACE SEAL ,  STRUCTURE NO. 2         |                            |                            |
0079 715-03475                 1.000  EACH|     255.00000        255.00|     250.00000        250.00|     360.00000         360.00
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0080 715-05147                 5.000  LFT |      17.50000         87.50|      30.00000        150.00|      36.00000         180.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0081 715-05149                73.000  LFT |      20.00000       1460.00|      16.00000       1168.00|      50.00000        3650.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0082 715-46000                 2.000  EACH|     225.00000        450.00|     140.00000        280.00|     315.00000         630.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0083 720-01282                 1.000  EACH|    1395.00000       1395.00|    2000.00000       2000.00|    1200.00000        1200.00
  INLET, J, MODIFIED , NEENAH CASTING     |                            |                            |
  R-3455-C                                |                            |                            |
0084 720-45045                 2.000  EACH|    1315.00000       2630.00|    1500.00000       3000.00|    1100.00000        2200.00
  INLET, J10                              |                            |                            |
0085 720-98013                 1.000  EACH|    1655.00000       1655.00|    1800.00000       1800.00|    1200.00000        1200.00
  INLET, M , NEENAH CASTING R-3455-C      |                            |                            |
0086 722-51401               105.000  SFT |      40.75000       4278.75|      25.00000       2625.00|      36.00000        3780.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0087 722-51842              1976.700  SYS |      40.00000      79068.00|      45.00000      88951.50|      42.00000       83021.40
  BRIDGE DECK OVERLAY                     |                            |                            |
0088 722-51846                12.000  CYS |     330.00000       3960.00|     330.00000       3960.00|     330.00000        3960.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0089 722-51852               950.000  SFT |      14.00000      13300.00|       9.00000       8550.00|      10.50000        9975.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0090 722-60824              2110.000  SYS |       3.39000       7152.90|       4.00000       8440.00|       3.00000        6330.00
  SURFACE MILLING                         |                            |                            |
0091 724-03276               231.200  LFT |      70.00000      16184.00|      65.00000      15028.00|      62.00000       14334.40
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0092 728-98377                        LUMP|    3120.00000       3120.00|    4000.00000       4000.00|    4000.00000        4000.00
  MASONRY COATING ,  STRUCTURE NO. 2      |                            |                            |
0093 728-98377                        LUMP|    4400.00000       4400.00|    5500.00000       5500.00|    5000.00000        5000.00
  MASONRY COATING , STRUCTURE NO. 1       |                            |                            |
0094 801-01851                        LUMP|   15800.00000      15800.00|   21250.00000      21250.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STRUCTURE NO. 1                       |                            |                            |
0095 801-03290                 4.000  EACH|     129.00000        516.00|     500.00000       2000.00|     150.00000         600.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0096 801-06207             31115.000  LFT |       0.78000      24269.70|       0.81000      25203.15|       0.90000       28003.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 801-06218               135.000  LFT |       4.68000        631.80|       5.60000        756.00|       5.00000         675.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0099 801-06640                20.000  EACH|      79.00000       1580.00|     200.00000       4000.00|     100.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                 6.000  EACH|      17.00000        102.00|      50.00000        300.00|      20.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               480.000  DAY |      10.00000       4800.00|      18.00000       8640.00|      10.70000        5136.00
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   45000.00000      45000.00|   50000.00000      50000.00|   75000.00000       75000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 2.000  EACH|    3500.00000       7000.00|    8500.00000      17000.00|    3800.00000        7600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-97643               150.000  LFT |      10.35000       1552.50|       5.30000        795.00|      11.10000        1665.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 808-06703              3000.000  LFT |       0.46000       1380.00|       0.42000       1260.00|       0.50000        1500.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0106 808-06713              1485.000  LFT |       0.35000        519.75|       0.21000        311.85|       0.40000         594.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0107 808-06714              1485.000  LFT |       0.35000        519.75|       0.21000        311.85|       0.40000         594.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0108 808-06716              7400.000  LFT |       0.40000       2960.00|       0.47000       3478.00|       0.50000        3700.00
  LINE, REMOVE                            |                            |                            |
0109 808-75051              1135.000  LFT |       0.97000       1100.95|       1.09000       1237.15|       1.10000        1248.50
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0110 808-75054              1135.000  LFT |       0.97000       1100.95|       1.09000       1237.15|       1.10000        1248.50
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0111 808-75245              3100.000  LFT |       0.46000       1426.00|       0.40000       1240.00|       0.50000        1550.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0112 808-75300                80.000  LFT |       0.69000         55.20|       0.69000         55.20|       0.80000          64.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0113 808-75996                24.000  EACH|      10.00000        240.00|      20.00000        480.00|      15.00000         360.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0114 808-75998                24.000  EACH|      88.50000       2124.00|     100.00000       2400.00|      90.00000        2160.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0115 801-07119               216.000  LFT |       8.13000       1756.08|      10.64000       2298.24|       9.50000        2052.00
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |(6) 35-1212938
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 601-07050                 2.000  EACH|    2200.00000       4400.00|    2376.00000       4752.00|    2400.00000        4800.00
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            |
0117 210-07095                        LUMP|   40000.00000      40000.00|   30000.00000      30000.00|  100000.00000      100000.00
  TEMPORARY PEDESTRIAN PATH               |                            |                            |
     SECTION TOTALS                       |             $  1,362,735.31|             $  1,377,022.74|                $  1,406,952.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,362,735.31|             $  1,377,022.74|                $  1,406,952.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2442.18000      29306.16|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4272.65000       4272.65|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               455.000  SYS |       6.62000       3012.10|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               655.000  LFT |       5.50000       3602.50|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     164.19000        164.19|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272                50.000  LFT |       3.06000        153.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02277               125.000  LFT |       2.97000        371.25|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0010 202-02278               145.000  LFT |       2.52000        365.40|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-51328                        LUMP|   33000.00000      33000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0012 202-51328                        LUMP|   18000.00000      18000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0013 202-51822               915.000  SYS |       7.61000       6963.15|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0014 202-52710               395.000  SYS |       5.51000       2176.45|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0015 202-60820              3920.000  SYS |       3.41000      13367.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-60822               420.000  SYS |      15.99000       6715.80|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0017 202-62420               935.000  LFT |       4.12000       3852.20|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0018 202-91385                 5.000  EACH|     164.19000        820.95|                            |
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 202-96133                78.000  LFT |       8.21000        640.38|                            |
  PIPE, REMOVE                            |                            |                            |
0020 202-98488                 1.000  EACH|      82.09000         82.09|                            |
  PIPE END SECTION, REMOVE                |                            |                            |
0021 203-02000              1075.000  CYS |      22.45000      24133.75|                            |
  EXCAVATION, COMMON                      |                            |                            |
0022 205-06937              3100.000  LFT |       1.70000       5270.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-07454                27.000  CYS |      20.84000        562.68|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0024 213-52830                 5.000  CYS |     185.53000        927.65|                            |
  FLOWABLE MORTAR                         |                            |                            |
0025 301-07448               800.000  TON |      21.16000      16928.00|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0026 402-07433               605.000  TON |      45.00000      27225.00|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0027 402-07438               420.000  TON |      40.00000      16800.00|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0028 402-07441              1335.000  TON |      36.50000      48727.50|                            |
  HMA TYPE B, BASE                        |                            |                            |
0029 406-05520                 3.400  TON |     350.00000       1190.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 502-06329                48.100  SYS |      66.36000       3191.92|                            |
  PCCP, 12 IN.                            |                            |                            |
0031 503-05310               174.250  LFT |     107.49000      18730.13|                            |
  TERMINAL JOINT                          |                            |                            |
0032 601-01128                 2.000  EACH|    1100.00000       2200.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0033 601-01522                 6.000  EACH|    1200.00000       7200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-01846                 2.000  EACH|    1600.00000       3200.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0035 601-02206               725.000  LFT |       7.50000       5437.50|                            |
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0036 601-07023                 8.000  EACH|    4500.00000      36000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0037 601-94689                 6.000  EACH|    2000.00000      12000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-97080                 1.000  EACH|    2700.00000       2700.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 601-97774                 1.000  EACH|    1000.00000       1000.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105               762.500  LFT |       9.50000       7243.75|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 602-06639              3230.000  LFT |      26.07000      84206.10|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06729                26.000  EACH|       3.98000        103.48|                            |
  BARRIER DELINEATOR                      |                            |                            |
0043 604-06069                 3.000  SYS |      41.56000        124.68|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-90256               220.000  SYS |      35.25000       7755.00|                            |
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0045 604-90256                51.500  SYS |      46.34000       2386.51|                            |
  SIDEWALK, CONCRETE, 6 IN. (ON BRIDGE    |                            |                            |
  APPROACHES)                             |                            |                            |
0046 604-91531               165.000  SYS |      29.65000       4892.25|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0047 605-05523               550.000  LFT |      10.00000       5500.00|                            |
  CURB, HMA                               |                            |                            |
0048 605-06090                10.000  LFT |      22.88000        228.80|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0049 605-06105                95.000  LFT |      20.52000       1949.40|                            |
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0050 605-06140               125.000  LFT |      39.38000       4922.50|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0051 605-06155               125.000  LFT |      46.19000       5773.75|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0052 605-94811                 1.000  EACH|     719.61000        719.61|                            |
  CURB TURNOUT                            |                            |                            |
0053 610-06259               555.200  SYS |      64.86000      36010.27|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0054 611-05330                63.000  SYS |      43.74000       2755.62|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0055 611-06497                 3.000  EACH|     130.00000        390.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0056 616-02320              1200.000  SYS |       1.64000       1968.00|                            |
  GEOTEXTILES                             |                            |                            |
0057 616-05689               635.000  TON |     227.92000     144729.20|                            |
  RIPRAP, CLASS 2                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 616-06405               245.000  TON |     216.80000      53116.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0059 619-05926                        LUMP|    1000.00000       1000.00|                            |
  ENVIRONMENTAL CONTROL , STRUCTURE NO. 2 |                            |                            |
0060 619-95315                        LUMP|    6000.00000       6000.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0061 621-06574               675.000  SYS |       7.70000       5197.50|                            |
  SODDING                                 |                            |                            |
0062 702-51110               960.000  LBS |       4.11000       3945.60|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-51863              1554.000  EACH|       5.54000       8609.16|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0064 702-51863                53.000  EACH|       5.54000        293.62|                            |
  FIELD DRILLED HOLE IN CONCRETE FOR CURB |                            |                            |
  AND INLETS AND TURNOUT                  |                            |                            |
0065 703-01540               245.000  EACH|      13.95000       3417.75|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0066 703-06028                94.000  LBS |       0.80000         75.20|                            |
  REINFORCING BARS FOR CURB AND INLETS    |                            |                            |
  AND TURNOUT                             |                            |                            |
0067 703-51030             12732.000  LBS |       0.72000       9167.04|                            |
  REINFORCING STEEL                       |                            |                            |
0068 703-51032             70237.000  LBS |       0.80000      56189.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0069 704-51002               152.600  CYS |     615.00000      93849.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0070 706-03278                 1.000  EACH|    1775.00000       1775.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED                                |                            |                            |
0071 706-05732                 3.000  EACH|    1600.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0072 706-05733                 1.000  EACH|    1750.00000       1750.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0073 706-05734                 3.000  EACH|    1650.00000       4950.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0074 706-51020                96.100  CYS |     825.00000      79282.50|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0075 708-51813               300.000  SFT |     110.00000      33000.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0076 708-51814               150.000  SFT |       5.10000        765.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 709-51821                        LUMP|    3310.56000       3310.56|                            |
  SURFACE SEAL ,  STRUCTURE NO. 1         |                            |                            |
0078 709-51821                        LUMP|    2746.26000       2746.26|                            |
  SURFACE SEAL ,  STRUCTURE NO. 2         |                            |                            |
0079 715-03475                 1.000  EACH|     211.97000        211.97|                            |
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0080 715-05147                 5.000  LFT |      22.52000        112.60|                            |
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0081 715-05149                73.000  LFT |      27.78000       2027.94|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0082 715-46000                 2.000  EACH|     309.51000        619.02|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0083 720-01282                 1.000  EACH|    1863.60000       1863.60|                            |
  INLET, J, MODIFIED , NEENAH CASTING     |                            |                            |
  R-3455-C                                |                            |                            |
0084 720-45045                 2.000  EACH|    1755.50000       3511.00|                            |
  INLET, J10                              |                            |                            |
0085 720-98013                 1.000  EACH|    1863.60000       1863.60|                            |
  INLET, M , NEENAH CASTING R-3455-C      |                            |                            |
0086 722-51401               105.000  SFT |      56.68000       5951.40|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0087 722-51842              1976.700  SYS |      62.33000     123207.71|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0088 722-51846                12.000  CYS |     330.00000       3960.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0089 722-51852               950.000  SFT |      15.84000      15048.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0090 722-60824              2110.000  SYS |       7.54000      15909.40|                            |
  SURFACE MILLING                         |                            |                            |
0091 724-03276               231.200  LFT |     114.91000      26567.19|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0092 728-98377                        LUMP|    2862.09000       2862.09|                            |
  MASONRY COATING ,  STRUCTURE NO. 2      |                            |                            |
0093 728-98377                        LUMP|    3756.06000       3756.06|                            |
  MASONRY COATING , STRUCTURE NO. 1       |                            |                            |
0094 801-01851                        LUMP|   15800.00000      15800.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STRUCTURE NO. 1                       |                            |                            |
0095 801-03290                 4.000  EACH|     129.00000        516.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0096 801-06207             31115.000  LFT |       0.78000      24269.70|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 801-06218               135.000  LFT |       4.68000        631.80|                            |
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0099 801-06640                20.000  EACH|      79.00000       1580.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                 6.000  EACH|      17.00000        102.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               480.000  DAY |      10.00000       4800.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|    5335.00000       5335.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 2.000  EACH|    3500.00000       7000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-97643               150.000  LFT |      10.35000       1552.50|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 808-06703              3000.000  LFT |       0.46000       1380.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0106 808-06713              1485.000  LFT |       0.35000        519.75|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0107 808-06714              1485.000  LFT |       0.35000        519.75|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0108 808-06716              7400.000  LFT |       0.40000       2960.00|                            |
  LINE, REMOVE                            |                            |                            |
0109 808-75051              1135.000  LFT |       0.97000       1100.95|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0110 808-75054              1135.000  LFT |       0.97000       1100.95|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0111 808-75245              3100.000  LFT |       0.46000       1426.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0112 808-75300                80.000  LFT |       0.69000         55.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0113 808-75996                24.000  EACH|      16.00000        384.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0114 808-75998                24.000  EACH|      47.00000       1128.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0115 801-07119               216.000  LFT |       8.13000       1756.08|                            |
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,224,860.61                                                  ROUTE : US 6
     CALL ORDER   : 410                     CONTRACT ID : B -25224-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 601-07050                 2.000  EACH|    2200.00000       4400.00|                            |
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            |
0117 210-07095                        LUMP|   45000.00000      45000.00|                            |
  TEMPORARY PEDESTRIAN PATH               |                            |                            |
     SECTION TOTALS                       |             $  1,460,977.57|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,460,977.57|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 430 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/27/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0196052

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,252,773.45     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,324,702.61     105.7415%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,487,812.10     118.7614%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,500,310.19     119.7590%
   5   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,527,499.62     121.9294%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    6500.00000       6500.00|   10000.00000      10000.00|   16000.00000       16000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1850.00000      22200.00|    2000.00000      24000.00|    2500.00000       30000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   62000.00000      62000.00|   67000.00000      67000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   21500.00000      21500.00|   20000.00000      20000.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1165.000  SYS |      13.00000      15145.00|      13.00000      15145.00|      13.00000       15145.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1880.000  LFT |       2.75000       5170.00|       2.75000       5170.00|       3.00000        5640.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                25.000  LFT |       6.32000        158.00|      15.00000        375.00|       8.00000         200.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02277               380.000  LFT |       6.32000       2401.60|       4.00000       1520.00|       9.50000        3610.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0009 202-02279                90.000  LFT |       6.32000        568.80|       4.00000        360.00|       9.50000         855.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-51328                        LUMP|   83000.00000      83000.00|  135611.69000     135611.69|   83800.00000       83800.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820             19725.000  SYS |       1.30000      25642.50|       1.10000      21697.50|       1.10000       21697.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-96133                70.000  LFT |      13.23000        926.10|      12.00000        840.00|      18.00000        1260.00
  PIPE, REMOVE                            |                            |                            |
0013 203-02000               525.000  CYS |      16.75000       8793.75|      16.00000       8400.00|      17.00000        8925.00
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02070               160.000  CYS |      17.75000       2840.00|      35.00000       5600.00|      18.00000        2880.00
  BORROW                                  |                            |                            |
0015 205-06937              2800.000  LFT |       1.70000       4760.00|       1.70000       4760.00|       2.10000        5880.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 206-51230                74.000  CYS |      16.75000       1239.50|      50.00000       3700.00|      25.00000        1850.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 211-06467                70.000  CYS |      39.57000       2769.90|      55.00000       3850.00|      65.00000        4550.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 211-07454               183.500  CYS |      21.00000       3853.50|      15.00000       2752.50|      24.00000        4404.00
  STRUCTURE BACKFILL                      |                            |                            |
0019 301-07448              2343.000  TON |      17.25000      40416.75|      23.00000      53889.00|      23.00000       53889.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0020 304-07490               250.000  TON |      40.00000      10000.00|      66.00000      16500.00|      52.00000       13000.00
  HMA PATCHING, TYPE B                    |                            |                            |
0021 304-07493              2490.000  TON |      41.40000     103086.00|      40.00000      99600.00|      43.00000      107070.00
  HMA WIDENING, TYPE B                    |                            |                            |
0022 402-07433              1670.000  TON |      38.00000      63460.00|      44.00000      73480.00|      40.00000       66800.00
  HMA TYPE B, SURFACE                     |                            |                            |
0023 402-07438               192.000  TON |      40.00000       7680.00|      44.00000       8448.00|      43.00000        8256.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 406-05520                 8.500  TON |     350.00000       2975.00|     170.00000       1445.00|     375.00000        3187.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 503-05310               140.500  LFT |      98.75000      13874.38|      95.00000      13347.50|     115.00000       16157.50
  TERMINAL JOINT                          |                            |                            |
0026 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-02205                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1800.00000        3600.00
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0028 601-02207                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|     220.00000         440.00
  TEMPORARY GUARD RAIL TRANSITION, VH, 6  |                            |                            |
  FT. 3 IN. SPACING                       |                            |                            |
0029 601-07023                 3.000  EACH|    5100.00000      15300.00|    5100.00000      15300.00|    5500.00000       16500.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0030 601-94689                 4.000  EACH|    2200.00000       8800.00|    2200.00000       8800.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105              1950.000  LFT |       9.25000      18037.50|       9.25000      18037.50|      10.50000       20475.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 602-06639               910.000  LFT |      17.55000      15970.50|      17.00000      15470.00|      42.00000       38220.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0033 602-06646              2440.000  LFT |      12.25000      29890.00|      17.00000      41480.00|      32.00000       78080.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 602-06729                 6.000  EACH|       4.75000         28.50|       4.75000         28.50|       7.20000          43.20
  BARRIER DELINEATOR                      |                            |                            |
0035 603-03829                20.000  LFT |     355.00000       7100.00|     350.00000       7000.00|     225.00000        4500.00
  FENCE , WELDED RAIL                     |                            |                            |
0036 604-06069               100.000  SYS |      37.00000       3700.00|      35.00000       3500.00|      46.00000        4600.00
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-91531              1370.000  SYS |      30.00000      41100.00|      25.00000      34250.00|      26.00000       35620.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0038 605-05523                61.000  LFT |      18.00000       1098.00|      31.00000       1891.00|      20.00000        1220.00
  CURB, HMA                               |                            |                            |
0039 605-06140              2650.000  LFT |      12.75000      33787.50|      12.00000      31800.00|      13.00000       34450.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0040 610-06259              1148.100  SYS |      44.30000      50860.83|      40.00000      45924.00|      49.00000       56256.90
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0041 610-07487               222.000  TON |      52.00000      11544.00|      65.00000      14430.00|      63.00000       13986.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0042 611-06497                 3.000  EACH|     130.00000        390.00|     150.00000        450.00|     150.00000         450.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 616-02320               428.000  SYS |       2.50000       1070.00|       3.00000       1284.00|       4.00000        1712.00
  GEOTEXTILES                             |                            |                            |
0044 616-06451                70.000  TON |      52.00000       3640.00|      70.00000       4900.00|      28.00000        1960.00
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-06574               973.000  SYS |       5.35000       5205.55|       5.32000       5176.36|       7.00000        6811.00
  SODDING                                 |                            |                            |
0046 702-51863               706.000  EACH|       6.50000       4589.00|       8.00000       5648.00|      10.30000        7271.80
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-92857                15.200  CYS |     620.00000       9424.00|     800.00000      12160.00|     380.00000        5776.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0048 702-93722                40.300  CYS |     250.00000      10075.00|     140.00000       5642.00|     210.00000        8463.00
  CONCRETE, C ,  SIDEWALK                 |                            |                            |
0049 703-51030             28376.000  LBS |       0.66000      18728.16|       0.65000      18444.40|       0.75000       21282.00
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             46624.000  LBS |       0.80000      37299.20|       0.75000      34968.00|       0.80000       37299.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-51002               190.000  CYS |     542.00000     102980.00|     575.00000     109250.00|     430.00000       81700.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 2.000  EACH|    1150.00000       2300.00|    1200.00000       2400.00|    1050.00000        2100.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-05734                 2.000  EACH|    1150.00000       2300.00|    2200.00000       4400.00|    2050.00000        4100.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 706-51020                17.800  CYS |     500.00000       8900.00|     550.00000       9790.00|     415.00000        7387.00
  CONCRETE, C, RAILING                    |                            |                            |
0055 708-51813                50.000  SFT |     120.00000       6000.00|     175.00000       8750.00|      40.00000        2000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0056 708-51814                50.000  SFT |       9.00000        450.00|      10.00000        500.00|       1.80000          90.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0057 709-51821                        LUMP|    6375.00000       6375.00|    6500.00000       6500.00|   11000.00000       11000.00
  SURFACE SEAL                            |                            |                            |
0058 711-51038                        LUMP|   94000.00000      94000.00|   80000.00000      80000.00|  160000.00000      160000.00
  STRUCTURAL STEEL                        |                            |                            |
0059 711-95592                13.000  EACH|     200.00000       2600.00|     200.00000       2600.00|    2000.00000       26000.00
  SUPPORT BEAM LINES ,  TEMPORARY         |                            |                            |
0060 715-04612               210.000  LFT |      32.00000       6720.00|      25.00000       5250.00|      50.00000       10500.00
  PIPE , PVC, CIRCULAR, 16 IN., ASTM      |                            |                            |
  C-905, DR 18                            |                            |                            |
0061 715-04612               120.000  LFT |      40.00000       4800.00|      35.00000       4200.00|      58.00000        6960.00
  PIPE , TYPE 5, CIRCULAR, 12 IN.         |                            |                            |
0062 715-04612                 2.000  LFT |     200.00000        400.00|     190.00000        380.00|     235.00000         470.00
  PIPE END SECTION, 16 IN.                |                            |                            |
0063 715-05149               110.000  LFT |      36.00000       3960.00|      35.00000       3850.00|      44.00000        4840.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0064 715-46000                 7.000  EACH|     165.00000       1155.00|     375.00000       2625.00|     215.00000        1505.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0065 716-96215                70.000  LFT |     214.00000      14980.00|     184.00000      12880.00|     275.00000       19250.00
  PIPE, JACKED, 15 IN. STEEL              |                            |                            |
0066 720-44000                 4.000  EACH|     250.00000       1000.00|     300.00000       1200.00|     310.00000        1240.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0067 720-45145                 6.000  EACH|    1400.00000       8400.00|    1300.00000       7800.00|    1100.00000        6600.00
  INLET, J10, MODIFIED                    |                            |                            |
0068 720-45250                 3.000  EACH|    1500.00000       4500.00|    1200.00000       3600.00|    1300.00000        3900.00
  CATCH BASIN, K10                        |                            |                            |
0069 720-45605                 4.000  LFT |     241.00000        964.00|     200.00000        800.00|     310.00000        1240.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0070 720-94157                 2.000  EACH|    1270.00000       2540.00|    2000.00000       4000.00|    1800.00000        3600.00
  MANHOLE, C , MODIFIED, NEENAH CASTING   |                            |                            |
  R-4342                                  |                            |                            |
0071 720-98174                 1.000  EACH|    1820.00000       1820.00|    1500.00000       1500.00|    1700.00000        1700.00
  INLET, B15                              |                            |                            |
0072 722-51842              1478.600  SYS |      39.55000      58478.63|      32.00000      47315.20|      35.00000       51751.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0073 722-51846                 1.400  CYS |     330.00000        462.00|     330.00000        462.00|     330.00000         462.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 724-03276                14.400  LFT |      97.00000       1396.80|      85.00000       1224.00|     140.00000        2016.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0075 726-95870                13.000  EACH|     450.00000       5850.00|     250.00000       3250.00|     525.00000        6825.00
  BEARING ASSEMBLY ,  END                 |                            |                            |
0076 801-03290                 3.000  EACH|     133.00000        399.00|     133.00000        399.00|     150.00000         450.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0077 801-06207             26160.000  LFT |       0.78000      20404.80|       0.78000      20404.80|       0.90000       23544.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0079 801-06640                19.000  EACH|      84.00000       1596.00|      84.00000       1596.00|     100.00000        1900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                 4.000  EACH|      17.00000         68.00|      17.00000         68.00|      25.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06710               360.000  DAY |      10.00000       3600.00|      10.00000       3600.00|      10.50000        3780.00
  FLASHING ARROW SIGN                     |                            |                            |
0082 801-06775                        LUMP|   13750.00000      13750.00|   20000.00000      20000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0083 801-09133                 2.000  EACH|    3660.00000       7320.00|    3657.00000       7314.00|    4000.00000        8000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0084 808-06701              1430.000  LFT |       0.46000        657.80|       0.46000        657.80|       0.40000         572.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0085 808-06703              3350.000  LFT |       0.46000       1541.00|       0.46000       1541.00|       0.40000        1340.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0086 808-06716              7900.000  LFT |       0.40000       3160.00|       0.40000       3160.00|       0.50000        3950.00
  LINE, REMOVE                            |                            |                            |
0087 808-75245              5750.000  LFT |       0.46000       2645.00|       0.46000       2645.00|       0.40000        2300.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0088 808-75996               108.000  EACH|       6.10000        658.80|       7.00000        756.00|      14.00000        1512.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0089 808-75998               108.000  EACH|      45.00000       4860.00|      35.00000       3780.00|      38.00000        4104.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0090 801-07119               108.000  LFT |       7.30000        788.40|       7.27000        785.16|       9.50000        1026.00
  BARRICADE, III-B                        |                            |                            |
0091 808-75051               450.000  LFT |       0.98000        441.00|       0.98000        441.00|       1.70000         765.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0092 808-75054               450.000  LFT |       0.98000        441.00|       0.98000        441.00|       1.70000         765.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-0918397              |(3) 35-1212938
                                          |ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 808-75059               115.000  LFT |       0.98000        112.70|       0.98000        112.70|       1.70000         195.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  4 IN.                                   |                            |                            |
     SECTION TOTALS                       |             $  1,252,773.45|             $  1,324,702.61|                $  1,487,812.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,252,773.45|             $  1,324,702.61|                $  1,487,812.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 430 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035114              |
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|   85000.00000      85000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2568.80000      30825.60|    1000.00000      12000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   80000.00000      80000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5799.70000       5799.70|   55000.00000      55000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1165.000  SYS |      14.15000      16484.75|      11.00000      12815.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1880.000  LFT |       2.75000       5170.00|       2.75000       5170.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                25.000  LFT |       9.50000        237.50|      26.00000        650.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02277               380.000  LFT |       5.56000       2112.80|       6.50000       2470.00|
  GUTTER, LIP, REMOVE                     |                            |                            |
0009 202-02279                90.000  LFT |       6.40000        576.00|       7.00000        630.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-51328                        LUMP|   95000.00000      95000.00|  145000.00000     145000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820             19725.000  SYS |       1.64000      32349.00|       1.30000      25642.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-96133                70.000  LFT |       9.95000        696.50|      10.00000        700.00|
  PIPE, REMOVE                            |                            |                            |
0013 203-02000               525.000  CYS |      22.76000      11949.00|      11.00000       5775.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070               160.000  CYS |      26.02000       4163.20|      25.00000       4000.00|
  BORROW                                  |                            |                            |
0015 205-06937              2800.000  LFT |       1.70000       4760.00|       1.70000       4760.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0016 206-51230                74.000  CYS |      27.16000       2009.84|      16.00000       1184.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 211-06467                70.000  CYS |      51.28000       3589.60|      32.00000       2240.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 211-07454               183.500  CYS |      26.33000       4831.56|      20.00000       3670.00|
  STRUCTURE BACKFILL                      |                            |                            |
0019 301-07448              2343.000  TON |      23.19000      54334.17|      11.50000      26944.50|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0020 304-07490               250.000  TON |      40.00000      10000.00|      40.00000      10000.00|
  HMA PATCHING, TYPE B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035114              |
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 304-07493              2490.000  TON |      40.00000      99600.00|      34.00000      84660.00|
  HMA WIDENING, TYPE B                    |                            |                            |
0022 402-07433              1670.000  TON |      38.00000      63460.00|      38.00000      63460.00|
  HMA TYPE B, SURFACE                     |                            |                            |
0023 402-07438               192.000  TON |      40.00000       7680.00|      40.00000       7680.00|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 406-05520                 8.500  TON |     350.00000       2975.00|     350.00000       2975.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 503-05310               140.500  LFT |     110.98000      15592.69|     110.00000      15455.00|
  TERMINAL JOINT                          |                            |                            |
0026 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-02205                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0028 601-02207                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|
  TEMPORARY GUARD RAIL TRANSITION, VH, 6  |                            |                            |
  FT. 3 IN. SPACING                       |                            |                            |
0029 601-07023                 3.000  EACH|    5100.00000      15300.00|    5100.00000      15300.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0030 601-94689                 4.000  EACH|    2200.00000       8800.00|    2200.00000       8800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105              1950.000  LFT |       9.25000      18037.50|       9.25000      18037.50|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 602-06639               910.000  LFT |      27.85000      25343.50|      28.00000      25480.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0033 602-06646              2440.000  LFT |      22.41000      54680.40|      18.00000      43920.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0034 602-06729                 6.000  EACH|       4.75000         28.50|       4.75000         28.50|
  BARRIER DELINEATOR                      |                            |                            |
0035 603-03829                20.000  LFT |     297.43000       5948.60|     315.00000       6300.00|
  FENCE , WELDED RAIL                     |                            |                            |
0036 604-06069               100.000  SYS |      46.29000       4629.00|      42.15000       4215.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-91531              1370.000  SYS |      30.90000      42333.00|      26.55000      36373.50|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0038 605-05523                61.000  LFT |      18.00000       1098.00|      18.00000       1098.00|
  CURB, HMA                               |                            |                            |
0039 605-06140              2650.000  LFT |      26.67000      70675.50|      12.75000      33787.50|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0040 610-06259              1148.100  SYS |      52.74000      60550.79|      60.00000      68886.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035114              |
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 610-07487               222.000  TON |      52.00000      11544.00|      52.00000      11544.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0042 611-06497                 3.000  EACH|     130.00000        390.00|     195.00000        585.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 616-02320               428.000  SYS |       1.95000        834.60|       3.00000       1284.00|
  GEOTEXTILES                             |                            |                            |
0044 616-06451                70.000  TON |      51.84000       3628.80|      60.00000       4200.00|
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-06574               973.000  SYS |       5.32000       5176.36|       5.32000       5176.36|
  SODDING                                 |                            |                            |
0046 702-51863               706.000  EACH|       5.78000       4080.68|       8.00000       5648.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-92857                15.200  CYS |     400.00000       6080.00|     500.00000       7600.00|
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0048 702-93722                40.300  CYS |     200.00000       8060.00|     300.00000      12090.00|
  CONCRETE, C ,  SIDEWALK                 |                            |                            |
0049 703-51030             28376.000  LBS |       0.75000      21282.00|       1.00000      28376.00|
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             46624.000  LBS |       0.83000      38697.92|       1.10000      51286.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-51002               190.000  CYS |     625.00000     118750.00|     700.00000     133000.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 2.000  EACH|    1619.90000       3239.80|    1000.00000       2000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-05734                 2.000  EACH|    1691.33000       3382.66|    1200.00000       2400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0054 706-51020                17.800  CYS |     828.81000      14752.82|     375.00000       6675.00|
  CONCRETE, C, RAILING                    |                            |                            |
0055 708-51813                50.000  SFT |     160.00000       8000.00|      40.00000       2000.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0056 708-51814                50.000  SFT |      10.00000        500.00|      10.00000        500.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0057 709-51821                        LUMP|    6371.84000       6371.84|    6650.00000       6650.00|
  SURFACE SEAL                            |                            |                            |
0058 711-51038                        LUMP|  131500.00000     131500.00|  110000.00000     110000.00|
  STRUCTURAL STEEL                        |                            |                            |
0059 711-95592                13.000  EACH|     500.00000       6500.00|     375.00000       4875.00|
  SUPPORT BEAM LINES ,  TEMPORARY         |                            |                            |
0060 715-04612               210.000  LFT |      50.00000      10500.00|      47.00000       9870.00|
  PIPE , PVC, CIRCULAR, 16 IN., ASTM      |                            |                            |
  C-905, DR 18                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035114              |
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 715-04612               120.000  LFT |      31.00000       3720.00|      58.00000       6960.00|
  PIPE , TYPE 5, CIRCULAR, 12 IN.         |                            |                            |
0062 715-04612                 2.000  LFT |     258.24000        516.48|     275.00000        550.00|
  PIPE END SECTION, 16 IN.                |                            |                            |
0063 715-05149               110.000  LFT |      31.79000       3496.90|      77.00000       8470.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0064 715-46000                 7.000  EACH|     222.01000       1554.07|     250.00000       1750.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0065 716-96215                70.000  LFT |     205.85000      14409.50|     184.00000      12880.00|
  PIPE, JACKED, 15 IN. STEEL              |                            |                            |
0066 720-44000                 4.000  EACH|     309.06000       1236.24|     250.00000       1000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0067 720-45145                 6.000  EACH|    1800.06000      10800.36|     925.00000       5550.00|
  INLET, J10, MODIFIED                    |                            |                            |
0068 720-45250                 3.000  EACH|    1585.77000       4757.31|    1350.00000       4050.00|
  CATCH BASIN, K10                        |                            |                            |
0069 720-45605                 4.000  LFT |    1171.47000       4685.88|     600.00000       2400.00|
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0070 720-94157                 2.000  EACH|    2242.92000       4485.84|    2500.00000       5000.00|
  MANHOLE, C , MODIFIED, NEENAH CASTING   |                            |                            |
  R-4342                                  |                            |                            |
0071 720-98174                 1.000  EACH|    1747.44000       1747.44|    1500.00000       1500.00|
  INLET, B15                              |                            |                            |
0072 722-51842              1478.600  SYS |      65.04000      96168.14|      34.00000      50272.40|
  BRIDGE DECK OVERLAY                     |                            |                            |
0073 722-51846                 1.400  CYS |     330.00000        462.00|     330.00000        462.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0074 724-03276                14.400  LFT |      78.56000       1131.26|      45.00000        648.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0075 726-95870                13.000  EACH|     795.01000      10335.13|     475.00000       6175.00|
  BEARING ASSEMBLY ,  END                 |                            |                            |
0076 801-03290                 3.000  EACH|     133.00000        399.00|     133.00000        399.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0077 801-06207             26160.000  LFT |       0.78000      20404.80|       0.78000      20404.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0079 801-06640                19.000  EACH|      84.00000       1596.00|      84.00000       1596.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                 4.000  EACH|      17.00000         68.00|      17.00000         68.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06710               360.000  DAY |      10.00000       3600.00|      10.00000       3600.00|
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,601,059.40                                                  ROUTE : NUS 41
     CALL ORDER   : 430                     CONTRACT ID : B -26043-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035114              |
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 801-06775                        LUMP|    7757.00000       7757.00|   37000.00000      37000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0083 801-09133                 2.000  EACH|    3657.00000       7314.00|    3657.00000       7314.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0084 808-06701              1430.000  LFT |       0.46000        657.80|       0.46000        657.80|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0085 808-06703              3350.000  LFT |       0.46000       1541.00|       0.46000       1541.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0086 808-06716              7900.000  LFT |       0.40000       3160.00|       0.40000       3160.00|
  LINE, REMOVE                            |                            |                            |
0087 808-75245              5750.000  LFT |       0.46000       2645.00|       0.46000       2645.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0088 808-75996               108.000  EACH|      16.00000       1728.00|       5.00000        540.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0089 808-75998               108.000  EACH|      45.00000       4860.00|      45.00000       4860.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0090 801-07119               108.000  LFT |       7.27000        785.16|       7.27000        785.16|
  BARRICADE, III-B                        |                            |                            |
0091 808-75051               450.000  LFT |       0.98000        441.00|       0.98000        441.00|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0092 808-75054               450.000  LFT |       0.98000        441.00|       0.98000        441.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0093 808-75059               115.000  LFT |       0.98000        112.70|       0.98000        112.70|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  4 IN.                                   |                            |                            |
     SECTION TOTALS                       |             $  1,500,310.19|             $  1,527,499.62|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,500,310.19|             $  1,527,499.62|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0450009
                                                                                                  0450009
                                                                                                  2012013
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  3,227,270.36     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,356,653.19     104.0090%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,447,830.41     106.8342%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $  3,661,628.52     113.4589%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,760,838.78     116.5331%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $  4,008,368.56     124.2030%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    7500.00000       7500.00|    6100.00000       6100.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1250.00000      11250.00|    1200.00000      10800.00|    1500.00000       13500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  160000.00000     160000.00|  167800.00000     167800.00|  170000.00000      170000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     600.00000        600.00|     250.00000        250.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|     600.00000        600.00|     250.00000        250.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY , STR NO 4        |                            |                            |
0006 201-52370                        LUMP|     600.00000        600.00|     250.00000        250.00|    6500.00000        6500.00
  CLEARING RIGHT OF WAY , STR NO 5        |                            |                            |
0007 202-02240              2036.500  m2  |      16.00000      32584.00|      10.75000      21892.38|      20.00000       40730.00
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              2845.000  m   |       6.25000      17781.25|       6.56000      18663.20|       5.85000       16643.25
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02278               384.600  m   |      10.00000       3846.00|       8.00000       3076.80|      25.00000        9615.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-51328                        LUMP|    3600.00000       3600.00|    7352.00000       7352.00|    2000.00000        2000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0011 202-51328                        LUMP|   37500.00000      37500.00|   31330.00000      31330.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51328                        LUMP|   26000.00000      26000.00|   19079.00000      19079.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 3                                |                            |                            |
0013 202-51328                        LUMP|   35000.00000      35000.00|   34584.00000      34584.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 4                                |                            |                            |
0014 202-51328                        LUMP|  120000.00000     120000.00|   85769.00000      85769.00|   70000.00000       70000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 5                                |                            |                            |
0015 202-51328                        LUMP|   30000.00000      30000.00|   16665.00000      16665.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 6                                |                            |                            |
0016 202-51368               130.000  m2  |      24.00000       3120.00|      20.00000       2600.00|      30.00000        3900.00
  SLOPEWALL, REMOVE                       |                            |                            |
0017 202-60820              1527.000  m2  |       2.60000       3970.20|       2.26000       3451.02|       2.00000        3054.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0018 202-60822              6469.300  m2  |       1.80000      11644.74|       0.76000       4916.67|       2.00000       12938.60
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0019 203-02000               900.000  m3  |      12.00000      10800.00|       8.00000       7200.00|      30.00000       27000.00
  EXCAVATION, COMMON                      |                            |                            |
0020 205-06933                12.000  EACH|     150.00000       1800.00|      68.00000        816.00|      63.00000         756.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0021 206-51230               268.200  m3  |      17.50000       4693.50|      20.00000       5364.00|      27.00000        7241.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0022 210-07255                12.000  EACH|     225.00000       2700.00|     300.00000       3600.00|     185.00000        2220.00
  TIE DOWN ASSEMBLY                       |                            |                            |
0023 211-06467                85.800  m3  |      27.50000       2359.50|      42.00000       3603.60|      75.00000        6435.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0024 211-07454                99.000  m3  |      27.50000       2722.50|      35.00000       3465.00|      60.00000        5940.00
  STRUCTURE BACKFILL                      |                            |                            |
0025 213-52830                18.000  m3  |      85.00000       1530.00|      65.00000       1170.00|     130.00000        2340.00
  FLOWABLE MORTAR                         |                            |                            |
0026 301-07448               801.300  Mg  |      18.50000      14824.05|      43.22000      34632.19|      35.00000       28045.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0027 303-01180              6689.000  Mg  |      18.50000     123746.50|      19.96000     133512.44|      35.00000      234115.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0028 402-07433               174.900  Mg  |     100.00000      17490.00|     103.96000      18182.60|     135.00000       23611.50
  HMA TYPE B, SURFACE                     |                            |                            |
0029 402-07441              1254.500  Mg  |      56.50000      70879.25|      64.70000      81166.15|      68.00000       85306.00
  HMA TYPE B, BASE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 406-05521              1583.000  m2  |       0.30000        474.90|       0.34000        538.22|       0.10000         158.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                26.000  EACH|    1275.00000      33150.00|    1413.00000      36738.00|    1275.00000       33150.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-06224                 4.000  EACH|   36000.00000     144000.00|   40000.00000     160000.00|   37500.00000      150000.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0033 601-06246                 2.000  EACH|   38500.00000      77000.00|   42827.00000      85654.00|   40000.00000       80000.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0034 601-07023                20.000  EACH|    4500.00000      90000.00|    6187.00000     123740.00|    1800.00000       36000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0035 601-94689                14.000  EACH|    2000.00000      28000.00|    2107.00000      29498.00|    1900.00000       26600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-94690                12.000  EACH|    3000.00000      36000.00|    3187.00000      38244.00|    2900.00000       34800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0037 601-99105               758.160  m   |      29.50000      22365.72|      31.64000      23988.18|      30.00000       22744.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 601-99108               808.000  m   |      43.40000      35067.20|      47.00000      37976.00|      43.00000       34744.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0039 601-99123                 2.000  EACH|    1950.00000       3900.00|    2164.00000       4328.00|    1950.00000        3900.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0040 601-99132                 2.000  EACH|      60.00000        120.00|      62.00000        124.00|      57.00000         114.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0041 602-06639               873.000  m   |      54.00000      47142.00|     125.84000     109858.32|      70.00000       61110.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06646              1694.000  m   |      52.50000      88935.00|      50.38000      85343.72|      70.00000      118580.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0043 602-06729                52.000  EACH|       8.00000        416.00|       9.00000        468.00|       8.00000         416.00
  BARRIER DELINEATOR                      |                            |                            |
0044 603-06045                60.000  m   |      43.50000       2610.00|      46.00000       2760.00|      42.00000        2520.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0045 605-06090                59.700  m   |      50.00000       2985.00|      45.00000       2686.50|      75.00000        4477.50
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0046 605-06095               298.500  m   |      60.00000      17910.00|      35.00000      10447.50|      75.00000       22387.50
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0047 605-06205                13.200  m   |      75.00000        990.00|      70.00000        924.00|     240.00000        3168.00
  CENTER CURB, B, CONCRETE                |                            |                            |
0048 606-07484               204.000  m   |      27.50000       5610.00|      13.56000       2766.24|       8.00000        1632.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0049 610-06259              2250.700  m2  |      65.00000     146295.50|      73.33000     165043.83|      80.00000      180056.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 616-02320                90.000  m2  |       3.00000        270.00|       3.00000        270.00|       7.00000         630.00
  GEOTEXTILES                             |                            |                            |
0051 616-06405                66.000  Mg  |      24.00000       1584.00|      40.00000       2640.00|      40.00000        2640.00
  RIPRAP, REVETMENT                       |                            |                            |
0053 616-51367               130.000  m2  |      65.00000       8450.00|      65.00000       8450.00|      50.00000        6500.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0054 616-93772                24.000  EACH|      75.00000       1800.00|     239.54000       5748.96|      75.00000        1800.00
  INSPECTION HOLE                         |                            |                            |
0055 619-05926                        LUMP|    3250.00000       3250.00|    1130.00000       1130.00|    1100.00000        1100.00
  ENVIRONMENTAL CONTROL , STR NO 2        |                            |                            |
0056 619-05926                        LUMP|   20600.00000      20600.00|    5650.00000       5650.00|    5200.00000        5200.00
  ENVIRONMENTAL CONTROL , STR NO 5        |                            |                            |
0057 619-05926                        LUMP|    3700.00000       3700.00|    1130.00000       1130.00|    1100.00000        1100.00
  ENVIRONMENTAL CONTROL , STR NO 6        |                            |                            |
0058 619-51859                        LUMP|   72500.00000      72500.00|   45200.00000      45200.00|   44000.00000       44000.00
  PAINT STEEL BRIDGE , STR NO 5           |                            |                            |
0059 619-61000                        LUMP|  100000.00000     100000.00|   91530.00000      91530.00|   88000.00000       88000.00
  CLEAN STEEL BRIDGE , STR NO 5           |                            |                            |
0060 619-91955                        LUMP|   17500.00000      17500.00|   10170.00000      10170.00|   11000.00000       11000.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS , STR NO 2                     |                            |                            |
0061 619-91955                        LUMP|   20000.00000      20000.00|   12430.00000      12430.00|   11000.00000       11000.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS , STR NO 6                     |                            |                            |
0062 621-01004                 6.000  EACH|     100.00000        600.00|     621.00000       3726.00|     560.00000        3360.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0063 621-06559              1229.000  m2  |       1.50000       1843.50|       0.75000        921.75|       0.70000         860.30
  MULCHED SEEDING, R                      |                            |                            |
0064 621-06567                 1.500  kL  |       1.00000          1.50|       0.62000          0.93|       0.55000           0.83
  WATER                                   |                            |                            |
0065 621-06574                77.000  m2  |      10.00000        770.00|      21.47000       1653.19|      19.50000        1501.50
  SODDING                                 |                            |                            |
0066 702-51005                85.600  m3  |     500.00000      42800.00|     304.99000      26107.14|     450.00000       38520.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0067 702-51015                29.200  m3  |     400.00000      11680.00|     428.00000      12497.60|     450.00000       13140.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0068 702-51110               640.600  kg  |       6.00000       3843.60|       4.41000       2825.05|       7.00000        4484.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0069 702-51863              2127.000  EACH|       5.50000      11698.50|       6.00000      12762.00|      10.00000       21270.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 703-51030             34015.000  kg  |       1.20000      40818.00|       1.06000      36055.90|       1.15000       39117.25
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            120810.000  kg  |       1.37000     165509.70|       1.22000     147388.20|       1.35000      163093.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 703-90512               306.000  EACH|       6.75000       2065.50|       6.42000       1964.52|       8.00000        2448.00
  THREADED BAR SPLICE                     |                            |                            |
0073 703-97703              2170.000  EACH|       6.80000      14756.00|       8.40000      18228.00|       8.00000       17360.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0074 704-05892               503.400  m3  |     495.00000     249183.00|     603.10000     303600.54|     625.00000      314625.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0075 704-51002               154.600  m3  |     700.00000     108220.00|     359.83000      55629.72|     625.00000       96625.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0076 706-05732                48.000  EACH|    1000.00000      48000.00|    1200.00000      57600.00|    1250.00000       60000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0077 706-51020               148.400  m3  |     425.00000      63070.00|     505.70000      75045.88|     540.00000       80136.00
  CONCRETE, C, RAILING                    |                            |                            |
0078 708-51813                16.000  m2  |     880.00000      14080.00|     949.00000      15184.00|     850.00000       13600.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0079 708-51814                16.000  m2  |      40.00000        640.00|      45.00000        720.00|      40.00000         640.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0080 709-51821                        LUMP|    1800.00000       1800.00|    1683.00000       1683.00|    1800.00000        1800.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0081 709-51821                        LUMP|    3500.00000       3500.00|    3518.00000       3518.00|    3500.00000        3500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0082 709-51821                        LUMP|    2400.00000       2400.00|    2307.00000       2307.00|    2500.00000        2500.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
0083 709-51821                        LUMP|    3350.00000       3350.00|    3170.00000       3170.00|    3300.00000        3300.00
  SURFACE SEAL , STR NO 4                 |                            |                            |
0084 709-51821                        LUMP|   11300.00000      11300.00|   11489.00000      11489.00|   11500.00000       11500.00
  SURFACE SEAL , STR NO 5                 |                            |                            |
0085 709-51821                        LUMP|    3500.00000       3500.00|    3312.00000       3312.00|    3400.00000        3400.00
  SURFACE SEAL , STR NO 6                 |                            |                            |
0086 711-51864                12.000  EACH|      50.00000        600.00|      20.00000        240.00|      48.00000         576.00
  DRILLED HOLE                            |                            |                            |
0087 711-96242                28.000  EACH|     225.00000       6300.00|      40.00000       1120.00|     300.00000        8400.00
  DIAPHRAGM, RESET                        |                            |                            |
0088 713-51820                        LUMP|   10000.00000      10000.00|   15589.00000      15589.00|   12500.00000       12500.00
  TEMPORARY SUPPORT , STR NO 5            |                            |                            |
0089 715-91361                 4.600  m   |      75.00000        345.00|      30.00000        138.00|     100.00000         460.00
  PIPE, PVC, 150 mm                       |                            |                            |
0090 722-51401               157.000  m2  |     100.00000      15700.00|     129.12000      20271.84|      75.00000       11775.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 722-51842              6469.300  m2  |      41.00000     265241.30|      46.35000     299852.06|      44.00000      284649.20
  BRIDGE DECK OVERLAY                     |                            |                            |
0092 722-51846                70.600  m3  |     434.50000      30675.70|     434.50000      30675.70|     434.50000       30675.70
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0093 722-51852              1050.000  m2  |      55.00000      57750.00|      77.69000      81574.50|      30.00000       31500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0094 722-51874                14.800  m2  |     100.00000       1480.00|     115.26000       1705.85|     175.00000        2590.00
  OVERLAY DAM                             |                            |                            |
0095 724-03276               210.600  m   |      77.50000      16321.50|     164.04000      34546.82|      70.00000       14742.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0096 724-51925                57.000  m   |     320.00000      18240.00|     295.27000      16830.39|     450.00000       25650.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0097 801-01093                15.000  EACH|     825.00000      12375.00|     900.00000      13500.00|     825.00000       12375.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0098 801-06203              4057.000  m   |       0.45000       1825.65|       0.42000       1703.94|       0.38000        1541.66
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0099 801-06207             13153.000  m   |       3.00000      39459.00|       3.10000      40774.30|       2.80000       36828.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06640                65.000  EACH|      85.00000       5525.00|      85.00000       5525.00|      77.00000        5005.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0102 801-06645                 4.000  EACH|      30.00000        120.00|      34.00000        136.00|      31.00000         124.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0103 801-06710               570.000  DAY |      12.50000       7125.00|      12.50000       7125.00|      11.50000        6555.00
  FLASHING ARROW SIGN                     |                            |                            |
0104 801-06775                        LUMP|   75000.00000      75000.00|   86200.00000      86200.00|  100000.00000      100000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0105 801-97643              1040.000  m   |      16.50000      17160.00|      17.52000      18220.80|      15.50000       16120.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0106 802-96800              7584.000  EACH|       1.90000      14409.60|       1.93000      14637.12|       1.75000       13272.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0107 808-06711               638.000  m   |       0.50000        319.00|       0.42000        267.96|       0.38000         242.44
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0108 808-06713              2949.000  m   |       0.45000       1327.05|       0.40000       1179.60|       0.38000        1120.62
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0109 808-06714              2969.000  m   |       0.45000       1336.05|       0.40000       1187.60|       0.38000        1128.22
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0110 808-06716              5277.000  m   |       1.50000       7915.50|       1.24000       6543.48|       1.15000        6068.55
  LINE, REMOVE                            |                            |                            |
0111 808-75008               350.000  m   |       1.00000        350.00|       0.79000        276.50|       0.72000         252.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 808-75035                84.000  m   |       3.00000        252.00|       3.05000        256.20|       2.75000         231.00
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
0113 808-95933               384.600  m   |       1.80000        692.28|       1.85000        711.51|       1.65000         634.59
  CURB PAINTING, YELLOW                   |                            |                            |
0114 801-07118                 7.200  m   |      32.50000        234.00|      31.64000        227.81|      28.50000         205.20
  BARRICADE, III-A                        |                            |                            |
0115 202-51822              6469.300  m2  |       3.40000      21995.62|       3.90000      25230.27|       3.00000       19407.90
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
     SECTION TOTALS                       |             $  3,227,270.36|             $  3,356,653.19|                $  3,447,830.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,227,270.36|             $  3,356,653.19|                $  3,447,830.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-2040801              |(6) 35-1128289
                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    8000.00000       8000.00|    6500.00000       6500.00|    4900.00000        4900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1500.00000      13500.00|    3000.00000      27000.00|    1600.00000       14400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  183000.00000     183000.00|  183000.00000     183000.00|  200000.00000      200000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY , STR NO 4        |                            |                            |
0006 201-52370                        LUMP|    3000.00000       3000.00|    1000.00000       1000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY , STR NO 5        |                            |                            |
0007 202-02240              2036.500  m2  |      30.00000      61095.00|      21.00000      42766.50|      26.00000       52949.00
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241              2845.000  m   |       8.00000      22760.00|       5.80000      16501.00|       6.50000       18492.50
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02278               384.600  m   |       8.00000       3076.80|      12.00000       4615.20|       6.20000        2384.52
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-51328                        LUMP|    3000.00000       3000.00|   10000.00000      10000.00|    3000.00000        3000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0011 202-51328                        LUMP|   45000.00000      45000.00|   60000.00000      60000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0012 202-51328                        LUMP|   34000.00000      34000.00|   30000.00000      30000.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 3                                |                            |                            |
0013 202-51328                        LUMP|   38000.00000      38000.00|   60000.00000      60000.00|   48000.00000       48000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 4                                |                            |                            |
0014 202-51328                        LUMP|  175000.00000     175000.00|   95000.00000      95000.00|  150000.00000      150000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 5                                |                            |                            |
0015 202-51328                        LUMP|   28000.00000      28000.00|   35000.00000      35000.00|   46474.17000       46474.17
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 6                                |                            |                            |
0016 202-51368               130.000  m2  |      25.00000       3250.00|      30.00000       3900.00|      67.00000        8710.00
  SLOPEWALL, REMOVE                       |                            |                            |
0017 202-60820              1527.000  m2  |       2.50000       3817.50|       2.50000       3817.50|       6.20000        9467.40
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-2040801              |(6) 35-1128289
                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 202-60822              6469.300  m2  |       2.50000      16173.25|       1.50000       9703.95|       1.90000       12291.67
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0019 203-02000               900.000  m3  |      29.00000      26100.00|      30.00000      27000.00|      32.70000       29430.00
  EXCAVATION, COMMON                      |                            |                            |
0020 205-06933                12.000  EACH|      60.00000        720.00|      60.00000        720.00|      69.00000         828.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0021 206-51230               268.200  m3  |      40.00000      10728.00|      40.00000      10728.00|      25.00000        6705.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0022 210-07255                12.000  EACH|     150.00000       1800.00|     275.00000       3300.00|     260.00000        3120.00
  TIE DOWN ASSEMBLY                       |                            |                            |
0023 211-06467                85.800  m3  |      60.00000       5148.00|      65.00000       5577.00|      48.00000        4118.40
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0024 211-07454                99.000  m3  |      35.00000       3465.00|      65.00000       6435.00|      38.50000        3811.50
  STRUCTURE BACKFILL                      |                            |                            |
0025 213-52830                18.000  m3  |      95.00000       1710.00|     175.00000       3150.00|     310.00000        5580.00
  FLOWABLE MORTAR                         |                            |                            |
0026 301-07448               801.300  Mg  |      32.00000      25641.60|      20.00000      16026.00|      23.00000       18429.90
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0027 303-01180              6689.000  Mg  |      18.00000     120402.00|      19.00000     127091.00|      23.60000      157860.40
  COMPACTED AGGREGATE, 53                 |                            |                            |
0028 402-07433               174.900  Mg  |     132.00000      23086.80|      96.00000      16790.40|     106.00000       18539.40
  HMA TYPE B, SURFACE                     |                            |                            |
0029 402-07441              1254.500  Mg  |      68.00000      85306.00|      60.00000      75270.00|      53.50000       67115.75
  HMA TYPE B, BASE                        |                            |                            |
0030 406-05521              1583.000  m2  |       0.10000        158.30|       0.30000        474.90|       0.35000         554.05
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                26.000  EACH|    1300.00000      33800.00|    1250.00000      32500.00|    1440.00000       37440.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-06224                 4.000  EACH|   40000.00000     160000.00|   35400.00000     141600.00|   40700.00000      162800.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0033 601-06246                 2.000  EACH|   42000.00000      84000.00|   37900.00000      75800.00|   43600.00000       87200.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0034 601-07023                20.000  EACH|    4200.00000      84000.00|    5475.00000     109500.00|    6328.95000      126579.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0035 601-94689                14.000  EACH|    2200.00000      30800.00|    1865.00000      26110.00|    2145.00000       30030.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-94690                12.000  EACH|    3200.00000      38400.00|    2820.00000      33840.00|    3240.00000       38880.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0037 601-99105               758.160  m   |      29.00000      21986.64|      28.00000      21228.48|      32.20000       24412.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 450 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-2040801              |(6) 35-1128289
                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-99108               808.000  m   |      48.00000      38784.00|      41.90000      33855.20|      48.20000       38945.60
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0039 601-99123                 2.000  EACH|    2000.00000       4000.00|    1915.00000       3830.00|    2200.00000        4400.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0040 601-99132                 2.000  EACH|     125.00000        250.00|      55.00000        110.00|      63.50000         127.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0041 602-06639               873.000  m   |       1.00000        873.00|      90.00000      78570.00|      58.00000       50634.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06646              1694.000  m   |       1.00000       1694.00|      85.00000     143990.00|      62.20000      105366.80
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0043 602-06729                52.000  EACH|      10.00000        520.00|       7.80000        405.60|       9.00000         468.00
  BARRIER DELINEATOR                      |                            |                            |
0044 603-06045                60.000  m   |      60.00000       3600.00|      40.50000       2430.00|      47.00000        2820.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0045 605-06090                59.700  m   |      50.00000       2985.00|      70.00000       4179.00|      76.00000        4537.20
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0046 605-06095               298.500  m   |      34.00000      10149.00|      65.00000      19402.50|      61.70000       18417.45
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0047 605-06205                13.200  m   |     140.00000       1848.00|      70.00000        924.00|     212.60000        2806.32
  CENTER CURB, B, CONCRETE                |                            |                            |
0048 606-07484               204.000  m   |      29.00000       5916.00|      38.00000       7752.00|       8.50000        1734.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0049 610-06259              2250.700  m2  |      65.00000     146295.50|      90.00000     202563.00|      80.10000      180281.07
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0050 616-02320                90.000  m2  |       4.00000        360.00|       3.50000        315.00|       2.00000         180.00
  GEOTEXTILES                             |                            |                            |
0051 616-06405                66.000  Mg  |      50.00000       3300.00|      32.00000       2112.00|      38.60000        2547.60
  RIPRAP, REVETMENT                       |                            |                            |
0053 616-51367               130.000  m2  |      50.00000       6500.00|     110.00000      14300.00|     100.00000       13000.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0054 616-93772                24.000  EACH|      14.00000        336.00|     225.00000       5400.00|     112.00000        2688.00
  INSPECTION HOLE                         |                            |                            |
0055 619-05926                        LUMP|    4000.00000       4000.00|    1000.00000       1000.00|    3450.00000        3450.00
  ENVIRONMENTAL CONTROL , STR NO 2        |                            |                            |
0056 619-05926                        LUMP|   25000.00000      25000.00|    5000.00000       5000.00|   23400.00000       23400.00
  ENVIRONMENTAL CONTROL , STR NO 5        |                            |                            |
0057 619-05926                        LUMP|    4500.00000       4500.00|    1000.00000       1000.00|    4019.00000        4019.00
  ENVIRONMENTAL CONTROL , STR NO 6        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-2040801              |(6) 35-1128289
                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 619-51859                        LUMP|   80000.00000      80000.00|   43000.00000      43000.00|   85000.00000       85000.00
  PAINT STEEL BRIDGE , STR NO 5           |                            |                            |
0059 619-61000                        LUMP|  105000.00000     105000.00|   86000.00000      86000.00|  122000.00000      122000.00
  CLEAN STEEL BRIDGE , STR NO 5           |                            |                            |
0060 619-91955                        LUMP|   18000.00000      18000.00|   10000.00000      10000.00|   19500.00000       19500.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS , STR NO 2                     |                            |                            |
0061 619-91955                        LUMP|   21000.00000      21000.00|   12000.00000      12000.00|   22500.00000       22500.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS , STR NO 6                     |                            |                            |
0062 621-01004                 6.000  EACH|     600.00000       3600.00|     550.00000       3300.00|     635.00000        3810.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0063 621-06559              1229.000  m2  |       0.70000        860.30|       0.66000        811.14|       0.80000         983.20
  MULCHED SEEDING, R                      |                            |                            |
0064 621-06567                 1.500  kL  |       0.55000          0.83|       0.55000          0.83|       0.65000           0.98
  WATER                                   |                            |                            |
0065 621-06574                77.000  m2  |      20.00000       1540.00|      19.00000       1463.00|      23.25000        1790.25
  SODDING                                 |                            |                            |
0066 702-51005                85.600  m3  |     300.00000      25680.00|     500.00000      42800.00|     404.00000       34582.40
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0067 702-51015                29.200  m3  |     275.00000       8030.00|     350.00000      10220.00|     480.00000       14016.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0068 702-51110               640.600  kg  |      10.00000       6406.00|       7.00000       4484.20|       4.60000        2946.76
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0069 702-51863              2127.000  EACH|       6.00000      12762.00|       7.00000      14889.00|       9.40000       19993.80
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0070 703-51030             34015.000  kg  |       1.10000      37416.50|       1.25000      42518.75|       1.15000       39117.25
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            120810.000  kg  |       1.30000     157053.00|       1.40000     169134.00|       1.33000      160677.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 703-90512               306.000  EACH|      10.00000       3060.00|       7.00000       2142.00|       7.80000        2386.80
  THREADED BAR SPLICE                     |                            |                            |
0073 703-97703              2170.000  EACH|      10.00000      21700.00|       8.00000      17360.00|       7.55000       16383.50
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0074 704-05892               503.400  m3  |     550.00000     276870.00|     475.00000     239115.00|     665.00000      334761.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0075 704-51002               154.600  m3  |     910.00000     140686.00|    1000.00000     154600.00|    1075.00000      166195.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0076 706-05732                48.000  EACH|     850.00000      40800.00|    1400.00000      67200.00|    1800.00000       86400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,666,918.49                                                  ROUTE : SR 3, NSR 67 & US 35
     CALL ORDER   : 450                     CONTRACT ID : B -26280-A                   COUNTIES : DELAWARE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-2040801              |(6) 35-1128289
                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 706-51020               148.400  m3  |     470.00000      69748.00|     500.00000      74200.00|     600.00000       89040.00
  CONCRETE, C, RAILING                    |                            |                            |
0078 708-51813                16.000  m2  |     900.00000      14400.00|     840.00000      13440.00|     965.00000       15440.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0079 708-51814                16.000  m2  |      42.00000        672.00|      40.00000        640.00|      46.00000         736.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0080 709-51821                        LUMP|    2800.00000       2800.00|    2600.00000       2600.00|    3000.00000        3000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0081 709-51821                        LUMP|    5000.00000       5000.00|    4770.00000       4770.00|    5500.00000        5500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0082 709-51821                        LUMP|    4500.00000       4500.00|    4380.00000       4380.00|    5050.00000        5050.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
0083 709-51821                        LUMP|    4800.00000       4800.00|    4680.00000       4680.00|    5400.00000        5400.00
  SURFACE SEAL , STR NO 4                 |                            |                            |
0084 709-51821                        LUMP|   15000.00000      15000.00|   13490.00000      13490.00|   15500.00000       15500.00
  SURFACE SEAL , STR NO 5                 |                            |                            |
0085 709-51821                        LUMP|    4500.00000       4500.00|    4190.00000       4190.00|    4820.00000        4820.00
  SURFACE SEAL , STR NO 6                 |                            |                            |
0086 711-51864                12.000  EACH|      75.00000        900.00|      40.00000        480.00|      21.00000         252.00
  DRILLED HOLE                            |                            |                            |
0087 711-96242                28.000  EACH|     160.00000       4480.00|     400.00000      11200.00|     500.00000       14000.00
  DIAPHRAGM, RESET                        |                            |                            |
0088 713-51820                        LUMP|    8000.00000       8000.00|   30000.00000      30000.00|   11300.00000       11300.00
  TEMPORARY SUPPORT , STR NO 5            |                            |                            |
0089 715-91361                 4.600  m   |     160.00000        736.00|     200.00000        920.00|     180.00000         828.00
  PIPE, PVC, 150 mm                       |                            |                            |
0090 722-51401               157.000  m2  |     220.00000      34540.00|     400.00000      62800.00|     269.10000       42248.70
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0091 722-51842              6469.300  m2  |      42.00000     271710.60|      60.00000     388158.00|      50.00000      323465.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0092 722-51846                70.600  m3  |     434.50000      30675.70|     434.50000      30675.70|     434.50000       30675.70
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0093 722-51852              1050.000  m2  |      76.00000      79800.00|      95.00000      99750.00|      32.29000       33904.50
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0094 722-51874                14.800  m2  |     200.00000       2960.00|     325.00000       4810.00|     550.00000        8140.00
  OVERLAY DAM                             |                            |                            |
0095 724-03276               210.600  m   |     125.00000      26325.00|     240.00000      50544.00|     280.00000       58968.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0096 724-51925                57.000  m   |     320.00000      18240.00|     375.00000      21375.00|     290.00000       16530.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0097 801-01093                15.000  EACH|     800.00000      12000.00|     800.00000      12000.00|     920.00000       13800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
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                                          |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 801-06203              4057.000  m   |       0.40000       1622.80|       0.37000       1501.09|       0.45000        1825.65
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0099 801-06207             13153.000  m   |       3.00000      39459.00|       2.75000      36170.75|       3.20000       42089.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06640                65.000  EACH|      75.00000       4875.00|      75.00000       4875.00|      90.00000        5850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0102 801-06645                 4.000  EACH|      30.00000        120.00|      30.00000        120.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0103 801-06710               570.000  DAY |      11.00000       6270.00|      11.00000       6270.00|      15.00000        8550.00
  FLASHING ARROW SIGN                     |                            |                            |
0104 801-06775                        LUMP|  300000.00000     300000.00|   50000.00000      50000.00|   87000.00000       87000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0105 801-97643              1040.000  m   |      17.00000      17680.00|      15.50000      16120.00|      18.00000       18720.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0106 802-96800              7584.000  EACH|       2.00000      15168.00|       1.71000      12968.64|       2.10000       15926.40
  SHEAR STUD CONNECTOR                    |                            |                            |
0107 808-06711               638.000  m   |       0.40000        255.20|       0.37000        236.06|       0.45000         287.10
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0108 808-06713              2949.000  m   |       0.40000       1179.60|       0.35000       1032.15|       0.40000        1179.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0109 808-06714              2969.000  m   |       0.40000       1187.60|       0.35000       1039.15|       0.40000        1187.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0110 808-06716              5277.000  m   |       1.10000       5804.70|       1.10000       5804.70|       1.30000        6860.10
  LINE, REMOVE                            |                            |                            |
0111 808-75008               350.000  m   |       1.00000        350.00|       0.70000        245.00|       0.85000         297.50
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0112 808-75035                84.000  m   |       3.00000        252.00|       2.70000        226.80|       3.15000         264.60
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
0113 808-95933               384.600  m   |       2.00000        769.20|       1.64000        630.74|       1.90000         730.74
  CURB PAINTING, YELLOW                   |                            |                            |
0114 801-07118                 7.200  m   |      28.00000        201.60|      28.00000        201.60|      32.25000         232.20
  BARRICADE, III-A                        |                            |                            |
0115 202-51822              6469.300  m2  |       5.00000      32346.50|       2.50000      16173.25|       3.75000       24259.88
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
     SECTION TOTALS                       |             $  3,661,628.52|             $  3,760,838.78|                $  4,008,368.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,661,628.52|             $  3,760,838.78|                $  4,008,368.56
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3813009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    241,604.32     100.0000%
   2   35-1134435     FOERTSCH CONSTRUCTION                     CONDITIONAL BID              $    266,099.82     110.1386%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    269,873.83     111.7007%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    286,326.76     118.5106%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    292,243.74     120.9596%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1134435              |(3) 35-0626844
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3500.00000       3500.00|    7500.00000       7500.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    1100.00000      11000.00|    1250.00000      12500.00|    1400.00000       14000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11750.00000      11750.00|   13700.00000      13700.00|   13500.00000       13500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2250.00000       2250.00|    5000.00000       5000.00|    2675.00000        2675.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               114.300  m   |      12.50000       1428.75|       6.83000        780.67|       6.75000         771.53
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   60000.00000      60000.00|   40000.00000      40000.00|   67000.00000       67000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               292.800  m2  |       9.00000       2635.20|       6.15000       1800.72|       6.50000        1903.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               119.100  m3  |      13.00000       1548.30|      13.00000       1548.30|      22.00000        2620.20
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               700.400  m3  |      13.50000       9455.40|      15.00000      10506.00|      22.00000       15408.80
  BORROW                                  |                            |                            |
0010 205-06936                22.800  Mg  |      24.00000        547.20|      22.50000        513.00|     102.10000        2327.88
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0011 205-06937               207.000  m   |       5.50000       1138.50|       6.88000       1424.16|       5.25000        1086.75
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-06467                11.400  m3  |      30.00000        342.00|      30.00000        342.00|      75.00000         855.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 211-07454                 1.800  m3  |      30.00000         54.00|      50.00000         90.00|     240.00000         432.00
  STRUCTURE BACKFILL                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 460 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1134435              |(3) 35-0626844
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 301-07448               297.200  Mg  |      18.50000       5498.20|      25.00000       7430.00|      23.75000        7058.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432                35.700  Mg  |     120.00000       4284.00|     120.00000       4284.00|     114.00000        4069.80
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07435                 9.500  Mg  |     110.00000       1045.00|     105.00000        997.50|      98.30000         933.85
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0017 402-07440                70.300  Mg  |     110.00000       7733.00|     104.00000       7311.20|      97.40000        6847.22
  HMA TYPE A, BASE                        |                            |                            |
0018 404-05511               390.500  m2  |       7.50000       2928.75|       7.35000       2870.18|       7.00000        2733.50
  SEAL COAT, 2                            |                            |                            |
0019 405-05517                 0.620  Mg  |     850.00000        527.00|     895.00000        554.90|     850.00000         527.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                 0.160  Mg  |     320.00000         51.20|     315.00000         50.40|     300.00000          48.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01625                 1.000  EACH|    1350.00000       1350.00|    1360.00000       1360.00|    1300.00000        1300.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0022 601-01846                 3.000  EACH|    1465.00000       4395.00|    1675.00000       5025.00|    1600.00000        4800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0023 601-02800                 4.000  EACH|     875.00000       3500.00|    1050.00000       4200.00|    1020.00000        4080.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0024 601-06037                 1.000  EACH|     640.00000        640.00|     630.00000        630.00|     612.00000         612.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105                70.490  m   |      33.00000       2326.17|      36.00000       2537.64|      33.00000        2326.17
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                12.000  EACH|       8.00000         96.00|       8.35000        100.20|       7.00000          84.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06257               140.700  m2  |      63.50000       8934.45|      78.00000      10974.60|      60.00000        8442.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 611-06497                 1.000  EACH|     165.00000        165.00|     110.25000        110.25|     105.00000         105.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                 8.000  EACH|     120.00000        960.00|      99.75000        798.00|      95.00000         760.00
  RIGHT OF WAY MARKER                     |                            |                            |
0030 616-02320               264.500  m2  |       3.00000        793.50|       2.50000        661.25|       4.25000        1124.13
  GEOTEXTILES                             |                            |                            |
0031 616-06405                37.300  Mg  |      24.00000        895.20|      32.50000       1212.25|      25.00000         932.50
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-06451                75.900  Mg  |      24.50000       1859.55|      30.00000       2277.00|      18.00000        1366.20
  RIPRAP, UNIFORM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1134435              |(3) 35-0626844
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-01004                 1.000  EACH|      50.00000         50.00|     750.00000        750.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06559              1447.000  m2  |       1.25000       1808.75|       0.87000       1258.89|       1.15000        1664.05
  MULCHED SEEDING, R                      |                            |                            |
0035 702-51005                16.500  m3  |     500.00000       8250.00|     725.00000      11962.50|     705.00000       11632.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51863               272.000  EACH|      10.00000       2720.00|      15.00000       4080.00|       5.30000        1441.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030              1842.000  kg  |       1.30000       2394.60|       2.00000       3684.00|       1.25000        2302.50
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              4431.000  kg  |       1.50000       6646.50|       2.25000       9969.75|       1.65000        7311.15
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002                49.400  m3  |     500.00000      24700.00|     775.00000      38285.00|     540.00000       26676.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-06347                60.900  m   |     294.00000      17904.60|     293.00000      17843.70|     280.00000       17052.00
  RAILING, CF-1                           |                            |                            |
0041 709-51821                        LUMP|    3300.00000       3300.00|    3900.00000       3900.00|    2320.00000        2320.00
  SURFACE SEAL                            |                            |                            |
0042 715-03475                 4.000  EACH|     300.00000       1200.00|     425.00000       1700.00|     400.00000        1600.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0043 715-05169                29.000  m   |      77.50000       2247.50|      85.00000       2465.00|     180.00000        5220.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-05407                25.000  m   |       6.50000        162.50|      30.00000        750.00|      27.00000         675.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0045 724-03276                25.500  m   |     200.00000       5100.00|     250.00000       6375.00|     200.00000        5100.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0046 801-04308                 2.000  EACH|     250.00000        500.00|     350.00000        700.00|     395.00000         790.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06625                18.000  EACH|     110.00000       1980.00|      89.25000       1606.50|      85.00000        1530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                16.000  EACH|     110.00000       1760.00|      84.00000       1344.00|      80.00000        1280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06775                        LUMP|    2500.00000       2500.00|    5500.00000       5500.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 801-07119                28.800  m   |      60.00000       1728.00|      72.95000       2100.96|      70.00000        2016.00
  BARRICADE, III-B                        |                            |                            |
0051 808-06713               420.000  m   |       1.20000        504.00|       0.97000        407.40|       0.92000         386.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               420.000  m   |       1.20000        504.00|       0.97000        407.40|       0.92000         386.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1134435              |(3) 35-0626844
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75996                23.000  EACH|      17.50000        402.50|      15.00000        345.00|       4.00000          92.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0054 808-75998                23.000  EACH|      70.00000       1610.00|      68.50000       1575.50|      66.00000        1518.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    241,604.32|             $    266,099.82|                $    269,873.83
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    241,604.32|             $    266,099.82|                $    269,873.83
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3000.00000       3000.00|    4500.00000       4500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |     800.00000       8000.00|    1350.00000      13500.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   14600.00000      14600.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               114.300  m   |      12.00000       1371.60|      12.50000       1428.75|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   70000.00000      70000.00|   59000.00000      59000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               292.800  m2  |       8.00000       2342.40|       5.00000       1464.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               119.100  m3  |      28.00000       3334.80|      23.00000       2739.30|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               700.400  m3  |      30.00000      21012.00|      23.00000      16109.20|
  BORROW                                  |                            |                            |
0010 205-06936                22.800  Mg  |      50.00000       1140.00|      43.00000        980.40|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0011 205-06937               207.000  m   |       5.15000       1066.05|       5.25000       1086.75|
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-06467                11.400  m3  |      65.00000        741.00|      50.00000        570.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 211-07454                 1.800  m3  |      65.00000        117.00|      60.00000        108.00|
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               297.200  Mg  |      22.00000       6538.40|      29.00000       8618.80|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432                35.700  Mg  |      55.00000       1963.50|     120.00000       4284.00|
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07435                 9.500  Mg  |      48.00000        456.00|     100.00000        950.00|
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0017 402-07440                70.300  Mg  |      43.00000       3022.90|      98.00000       6889.40|
  HMA TYPE A, BASE                        |                            |                            |
0018 404-05511               390.500  m2  |       5.00000       1952.50|       7.00000       2733.50|
  SEAL COAT, 2                            |                            |                            |
0019 405-05517                 0.620  Mg  |     400.00000        248.00|     900.00000        558.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                 0.160  Mg  |     500.00000         80.00|     325.00000         52.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-01625                 1.000  EACH|    1225.00000       1225.00|    1250.00000       1250.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0022 601-01846                 3.000  EACH|    1365.00000       4095.00|    1400.00000       4200.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0023 601-02800                 4.000  EACH|     850.00000       3400.00|     900.00000       3600.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0024 601-06037                 1.000  EACH|     610.00000        610.00|     623.00000        623.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105                70.490  m   |      30.00000       2114.70|      31.00000       2185.19|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                12.000  EACH|       7.95000         95.40|      10.00000        120.00|
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06257               140.700  m2  |      80.00000      11256.00|      84.00000      11818.80|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 611-06497                 1.000  EACH|     165.00000        165.00|     175.00000        175.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                 8.000  EACH|     110.00000        880.00|     140.00000       1120.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0030 616-02320               264.500  m2  |       3.50000        925.75|       3.00000        793.50|
  GEOTEXTILES                             |                            |                            |
0031 616-06405                37.300  Mg  |      26.00000        969.80|      35.00000       1305.50|
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-06451                75.900  Mg  |      27.00000       2049.30|      38.00000       2884.20|
  RIPRAP, UNIFORM                         |                            |                            |
0033 621-01004                 1.000  EACH|     650.00000        650.00|     695.00000        695.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06559              1447.000  m2  |       1.15000       1664.05|       1.25000       1808.75|
  MULCHED SEEDING, R                      |                            |                            |
0035 702-51005                16.500  m3  |    1150.00000      18975.00|    1225.00000      20212.50|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51863               272.000  EACH|       7.00000       1904.00|      15.75000       4284.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030              1842.000  kg  |       1.45000       2670.90|       1.80000       3315.60|
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              4431.000  kg  |       1.70000       7532.70|       2.00000       8862.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002                49.400  m3  |     750.00000      37050.00|     670.00000      33098.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,284.66                                                  ROUTE : SR 62
     CALL ORDER   : 460                     CONTRACT ID : B -26345-A                   COUNTIES : CRAWFORD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 706-06347                60.900  m   |     284.00000      17295.60|     310.00000      18879.00|
  RAILING, CF-1                           |                            |                            |
0041 709-51821                        LUMP|    2320.00000       2320.00|    2500.00000       2500.00|
  SURFACE SEAL                            |                            |                            |
0042 715-03475                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0043 715-05169                29.000  m   |     175.00000       5075.00|     125.00000       3625.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-05407                25.000  m   |      45.00000       1125.00|      31.00000        775.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0045 724-03276                25.500  m   |     225.00000       5737.50|     340.00000       8670.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0046 801-04308                 2.000  EACH|     354.00000        708.00|     400.00000        800.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06625                18.000  EACH|      93.00000       1674.00|      90.00000       1620.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                16.000  EACH|     124.00000       1984.00|      84.00000       1344.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06775                        LUMP|    4500.00000       4500.00|    2500.00000       2500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0050 801-07119                28.800  m   |      33.00000        950.40|      72.00000       2073.60|
  BARRICADE, III-B                        |                            |                            |
0051 808-06713               420.000  m   |       1.15000        483.00|       1.00000        420.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               420.000  m   |       1.15000        483.00|       1.00000        420.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-75996                23.000  EACH|       8.37000        192.51|       8.00000        184.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0054 808-75998                23.000  EACH|      60.00000       1380.00|      70.00000       1610.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    286,326.76|             $    292,243.74|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    286,326.76|             $    292,243.74|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 480 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/05/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3434006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORP.                                                  $    365,326.67     100.0000%
   2   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    379,097.95     103.7695%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    384,826.40     105.3376%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $    393,367.37     107.6755%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    397,934.73     108.9257%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $    407,688.73     111.5956%
   7   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    410,652.31     112.4068%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1912582              |(3) 35-1212938
                                          |FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BRIDGE, STR NO 26-34-8550, PRECAST REINFORCED CONCRETE
               THREE-SIDED, 1 SPAN, TOTAL LENGTH 19.8 m
                                          |                            |                            |
0001 105-06845                        LUMP|    6656.00000       6656.00|    5500.00000       5500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2321.40000       6964.20|    1760.00000       5280.00|    2500.00000        7500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    4555.20000       4555.20|   19800.00000      19800.00|   19000.00000       19000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6863.82000       6863.82|    5500.00000       5500.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|    9125.64000       9125.64|   19800.00000      19800.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820              1086.000  m2  |       4.32000       4691.52|       4.40000       4778.40|       2.30000        2497.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               510.000  m3  |      34.97000      17834.70|      16.50000       8415.00|      14.00000        7140.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                15.000  m   |      37.44000        561.60|      55.00000        825.00|      18.00000         270.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 2.000  EACH|      84.24000        168.48|      88.00000        176.00|     100.00000         200.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937                75.000  m   |       5.98000        448.50|      11.00000        825.00|      10.00000         750.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 207-07500               836.000  m2  |      20.29000      16962.44|      20.35000      17012.60|       6.00000        5016.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0012 211-02050                10.000  m3  |      47.90000        479.00|      33.00000        330.00|      65.00000         650.00
  B BORROW                                |                            |                            |
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                                                                                                                   PAGE : 480 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1912582              |(3) 35-1212938
                                          |FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-07454               578.000  m3  |      36.13000      20883.14|      27.50000      15895.00|      28.00000       16184.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               461.000  Mg  |      18.06000       8325.66|      18.15000       8367.15|      17.00000        7837.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07433               178.000  Mg  |      65.00000      11570.00|      72.60000      12922.80|      65.00000       11570.00
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               132.000  Mg  |      62.40000       8236.80|      66.00000       8712.00|      62.00000        8184.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07441               414.000  Mg  |      62.40000      25833.60|      68.20000      28234.80|      62.00000       25668.00
  HMA TYPE B, BASE                        |                            |                            |
0018 405-05518              1106.000  m2  |       1.56000       1725.36|       1.65000       1824.90|       1.60000        1769.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              3071.000  m2  |       1.04000       3193.84|       1.10000       3378.10|       1.10000        3378.10
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 603-06045                46.000  m   |      83.20000       3827.20|      88.00000       4048.00|      90.00000        4140.00
  FENCE, CHAIN LINK, 1220 mm MODIFIED     |                            |                            |
0021 605-06120                12.500  m   |      57.20000        715.00|     104.50000       1306.25|      46.00000         575.00
  CURB, CONCRETE                          |                            |                            |
0022 605-06140                49.000  m   |      57.20000       2802.80|     104.50000       5120.50|      57.00000        2793.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0023 610-07486                57.000  Mg  |      65.00000       3705.00|      72.60000       4138.20|      70.00000        3990.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0024 611-06497                 1.000  EACH|     176.80000        176.80|     297.00000        297.00|     240.00000         240.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 611-06498                 1.000  EACH|     218.40000        218.40|     330.00000        330.00|     270.00000         270.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0026 615-06490                 6.000  EACH|     187.20000       1123.20|     154.00000        924.00|     130.00000         780.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06500                 1.000  EACH|     644.80000        644.80|     550.00000        550.00|     520.00000         520.00
  MONUMENT, A                             |                            |                            |
0028 615-06505                 1.000  EACH|     665.60000        665.60|     550.00000        550.00|     520.00000         520.00
  MONUMENT, B                             |                            |                            |
0029 616-02320               385.000  m2  |       2.94000       1131.90|       2.75000       1058.75|       4.10000        1578.50
  GEOTEXTILES                             |                            |                            |
0030 616-06405               465.000  Mg  |      18.79000       8737.35|      22.00000      10230.00|      21.00000        9765.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     608.40000       1216.80|     220.00000        440.00|     225.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01956                 9.000  kg  |       6.57000         59.13|      77.00000        693.00|      82.00000         738.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1912582              |(3) 35-1212938
                                          |FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02363               400.000  m2  |       4.00000       1600.00|       1.10000        440.00|       1.70000         680.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-02770               260.000  m2  |       2.55000        663.00|       1.98000        514.80|       2.60000         676.00
  EROSION CONTROL BLANKET                 |                            |                            |
0035 621-06548                 2.000  kg  |      88.40000        176.80|      27.50000         55.00|      28.00000          56.00
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06559               400.000  m2  |       1.25000        500.00|       1.76000        704.00|       2.30000         920.00
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 8.000  kL  |       2.08000         16.64|       1.10000          8.80|       0.70000           5.60
  WATER                                   |                            |                            |
0038 621-06575               461.000  m2  |       4.63000       2134.43|       6.60000       3042.60|       6.50000        2996.50
  SODDING, NURSERY                        |                            |                            |
0039 714-03437                88.200  m2  |     312.47000      27559.85|     443.30000      39099.06|     390.00000       34398.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0040 715-05119                18.500  m   |     111.24000       2057.94|      71.50000       1322.75|     120.00000        2220.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0041 715-05149                 6.500  m   |     182.88000       1188.72|      82.50000        536.25|     160.00000        1040.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0042 715-05153                 8.600  m   |     170.73000       1468.28|     220.00000       1892.00|     280.00000        2408.00
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0043 715-46005                 2.000  EACH|     791.42000       1582.84|     385.00000        770.00|     300.00000         600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0044 720-44000                 1.000  EACH|     463.51000        463.51|     440.00000        440.00|     300.00000         300.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0045 720-45045                 1.000  EACH|    1782.51000       1782.51|    1210.00000       1210.00|     950.00000         950.00
  INLET, J10                              |                            |                            |
0046 720-97130                 1.000  EACH|    2345.49000       2345.49|    1760.00000       1760.00|    1030.00000        1030.00
  CATCH BASIN, W8                         |                            |                            |
0047 720-98174                 1.000  EACH|    2302.51000       2302.51|    1760.00000       1760.00|    1400.00000        1400.00
  INLET, B15                              |                            |                            |
0048 723-07105                23.500  m   |    5588.44000     131328.34|    5104.00000     119944.00|    6800.00000      159800.00
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0049 801-04308                 5.000  EACH|     202.80000       1014.00|     132.00000        660.00|     140.00000         700.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                56.000  EACH|      68.64000       3843.84|      93.50000       5236.00|     100.00000        5600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                12.000  EACH|      92.56000       1110.72|      55.00000        660.00|      65.00000         780.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 802-05701                 9.100  m   |      88.40000        804.44|      61.60000        560.56|      65.00000         591.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1912582              |(3) 35-1212938
                                          |FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06712                34.000  m   |       2.39000         81.26|       2.97000        100.98|       2.90000          98.60
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               228.000  m   |       2.39000        544.92|       1.65000        376.20|       1.70000         387.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714                90.000  m   |       2.39000        215.10|       2.97000        267.30|       2.90000         261.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 801-07119                21.600  m   |      20.28000        438.05|      22.00000        475.20|      21.00000         453.60
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $    365,326.67|             $    379,097.95|                $    384,826.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    365,326.67|             $    379,097.95|                $    384,826.40
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1523985              |(6) 35-1609544
                                          |HUNT PAVING COMPANY, INC.   |WIRTZ & YATES, INC.         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BRIDGE, STR NO 26-34-8550, PRECAST REINFORCED CONCRETE
               THREE-SIDED, 1 SPAN, TOTAL LENGTH 19.8 m
                                          |                            |                            |
0001 105-06845                        LUMP|    6195.00000       6195.00|   10000.00000      10000.00|    5290.00000        5290.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    1106.83000       3320.49|    2200.00000       6600.00|    2000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   19146.40000      19146.40|   20000.00000      20000.00|   20300.00000       20300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9008.23000       9008.23|    6000.00000       6000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   10599.10000      10599.10|   35000.00000      35000.00|   22584.00000       22584.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820              1086.000  m2  |       4.70000       5104.20|       5.00000       5430.00|       3.00000        3258.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               510.000  m3  |      25.88000      13198.80|      13.00000       6630.00|      16.00000        8160.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                15.000  m   |      48.88000        733.20|      60.00000        900.00|      54.00000         810.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 2.000  EACH|      63.00000        126.00|      80.00000        160.00|      69.00000         138.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937                75.000  m   |       8.40000        630.00|       9.00000        675.00|       9.20000         690.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 207-07500               836.000  m2  |      15.03000      12565.08|       7.00000       5852.00|       5.00000        4180.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0012 211-02050                10.000  m3  |      45.02000        450.20|      26.00000        260.00|      60.00000         600.00
  B BORROW                                |                            |                            |
0013 211-07454               578.000  m3  |      45.02000      26021.56|      16.00000       9248.00|      29.00000       16762.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               461.000  Mg  |      22.07000      10174.27|      20.00000       9220.00|      21.00000        9681.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07433               178.000  Mg  |      65.63000      11682.14|      70.00000      12460.00|      71.88000       12794.64
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               132.000  Mg  |      63.00000       8316.00|      68.00000       8976.00|      69.00000        9108.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07441               414.000  Mg  |      75.00000      31050.00|      68.00000      28152.00|      69.00000       28566.00
  HMA TYPE B, BASE                        |                            |                            |
0018 405-05518              1106.000  m2  |       1.58000       1747.48|       1.75000       1935.50|       1.73000        1913.38
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              3071.000  m2  |       1.05000       3224.55|       1.30000       3992.30|       1.15000        3531.65
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1523985              |(6) 35-1609544
                                          |HUNT PAVING COMPANY, INC.   |WIRTZ & YATES, INC.         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 603-06045                46.000  m   |      57.75000       2656.50|      95.00000       4370.00|      63.25000        2909.50
  FENCE, CHAIN LINK, 1220 mm MODIFIED     |                            |                            |
0021 605-06120                12.500  m   |      96.33000       1204.13|      98.40000       1230.00|      71.00000         887.50
  CURB, CONCRETE                          |                            |                            |
0022 605-06140                49.000  m   |      82.31000       4033.19|      66.00000       3234.00|      73.00000        3577.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0023 610-07486                57.000  Mg  |      71.88000       4097.16|      70.00000       3990.00|      71.88000        4097.16
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0024 611-06497                 1.000  EACH|     105.00000        105.00|     225.00000        225.00|     115.00000         115.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 611-06498                 1.000  EACH|     115.50000        115.50|     250.00000        250.00|     127.00000         127.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0026 615-06490                 6.000  EACH|     120.75000        724.50|     210.00000       1260.00|     132.00000         792.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06500                 1.000  EACH|     813.75000        813.75|     800.00000        800.00|     891.00000         891.00
  MONUMENT, A                             |                            |                            |
0028 615-06505                 1.000  EACH|     813.75000        813.75|     800.00000        800.00|     891.00000         891.00
  MONUMENT, B                             |                            |                            |
0029 616-02320               385.000  m2  |       3.31000       1274.35|       5.00000       1925.00|       2.00000         770.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               465.000  Mg  |      33.02000      15354.30|      26.00000      12090.00|      23.00000       10695.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     210.00000        420.00|     400.00000        800.00|     230.00000         460.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01956                 9.000  kg  |      71.27000        641.43|      90.00000        810.00|      78.00000         702.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0033 621-02363               400.000  m2  |       0.92000        368.00|       1.00000        400.00|       1.01000         404.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-02770               260.000  m2  |       1.72000        447.20|       2.10000        546.00|       1.89000         491.40
  EROSION CONTROL BLANKET                 |                            |                            |
0035 621-06548                 2.000  kg  |      26.25000         52.50|      30.00000         60.00|      29.00000          58.00
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06559               400.000  m2  |       1.66000        664.00|       1.75000        700.00|       1.82000         728.00
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 8.000  kL  |       0.58000          4.64|       0.70000          5.60|       0.63000           5.04
  WATER                                   |                            |                            |
0038 621-06575               461.000  m2  |       6.65000       3065.65|       7.50000       3457.50|       6.12000        2821.32
  SODDING, NURSERY                        |                            |                            |
0039 714-03437                88.200  m2  |     484.41000      42724.96|     680.29000      60001.58|     660.00000       58212.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1523985              |(6) 35-1609544
                                          |HUNT PAVING COMPANY, INC.   |WIRTZ & YATES, INC.         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 715-05119                18.500  m   |      81.64000       1510.34|      60.00000       1110.00|      82.94000        1534.39
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0041 715-05149                 6.500  m   |     151.57000        985.21|      50.00000        325.00|      74.57000         484.71
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0042 715-05153                 8.600  m   |     183.23000       1575.78|     113.95000        979.97|     100.00000         860.00
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0043 715-46005                 2.000  EACH|     479.89000        959.78|     300.00000        600.00|     467.00000         934.00
  PIPE END SECTION, 375 mm                |                            |                            |
0044 720-44000                 1.000  EACH|     522.24000        522.24|     200.00000        200.00|     350.00000         350.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0045 720-45045                 1.000  EACH|     891.29000        891.29|    1400.00000       1400.00|    1600.00000        1600.00
  INLET, J10                              |                            |                            |
0046 720-97130                 1.000  EACH|    1589.20000       1589.20|    1500.00000       1500.00|    1400.00000        1400.00
  CATCH BASIN, W8                         |                            |                            |
0047 720-98174                 1.000  EACH|    1036.35000       1036.35|    2000.00000       2000.00|    1600.00000        1600.00
  INLET, B15                              |                            |                            |
0048 723-07105                23.500  m   |    5258.65000     123578.28|    4667.45000     109685.08|    5967.00000      140224.50
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0049 801-04308                 5.000  EACH|     204.75000       1023.75|     325.00000       1625.00|     138.00000         690.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                56.000  EACH|      69.30000       3880.80|     100.00000       5600.00|      98.00000        5488.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                12.000  EACH|      93.45000       1121.40|     110.10000       1321.20|      57.00000         684.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 802-05701                 9.100  m   |      57.75000        525.53|     130.00000       1183.00|      63.25000         575.58
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0054 808-06712                34.000  m   |       2.42000         82.28|       2.50000         85.00|       3.05000         103.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               228.000  m   |       2.42000        551.76|       2.50000        570.00|       1.73000         394.44
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714                90.000  m   |       2.42000        217.80|       2.50000        225.00|       3.05000         274.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 801-07119                21.600  m   |      20.48000        442.37|      50.00000       1080.00|      22.70000         490.32
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $    393,367.37|             $    397,934.73|                $    407,688.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    393,367.37|             $    397,934.73|                $    407,688.73
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BRIDGE, STR NO 26-34-8550, PRECAST REINFORCED CONCRETE
               THREE-SIDED, 1 SPAN, TOTAL LENGTH 19.8 m
                                          |                            |                            |
0001 105-06845                        LUMP|    7800.00000       7800.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2500.00000       7500.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   21000.00000      21000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5500.00000       5500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   35000.00000      35000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820              1086.000  m2  |       3.50000       3801.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               510.000  m3  |      13.00000       6630.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                15.000  m   |      25.00000        375.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 2.000  EACH|     300.00000        600.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937                75.000  m   |      13.00000        975.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0011 207-07500               836.000  m2  |       8.00000       6688.00|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0012 211-02050                10.000  m3  |      45.00000        450.00|                            |
  B BORROW                                |                            |                            |
0013 211-07454               578.000  m3  |      25.55000      14767.90|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               461.000  Mg  |      20.11000       9270.71|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07433               178.000  Mg  |      74.00000      13172.00|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               132.000  Mg  |      70.00000       9240.00|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07441               414.000  Mg  |      69.00000      28566.00|                            |
  HMA TYPE B, BASE                        |                            |                            |
0018 405-05518              1106.000  m2  |       2.00000       2212.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              3071.000  m2  |       1.50000       4606.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 603-06045                46.000  m   |      75.00000       3450.00|                            |
  FENCE, CHAIN LINK, 1220 mm MODIFIED     |                            |                            |
0021 605-06120                12.500  m   |      55.00000        687.50|                            |
  CURB, CONCRETE                          |                            |                            |
0022 605-06140                49.000  m   |      58.00000       2842.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0023 610-07486                57.000  Mg  |      74.00000       4218.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0024 611-06497                 1.000  EACH|     135.00000        135.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 611-06498                 1.000  EACH|     145.00000        145.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0026 615-06490                 6.000  EACH|     155.00000        930.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06500                 1.000  EACH|    1000.00000       1000.00|                            |
  MONUMENT, A                             |                            |                            |
0028 615-06505                 1.000  EACH|    1000.00000       1000.00|                            |
  MONUMENT, B                             |                            |                            |
0029 616-02320               385.000  m2  |       6.00000       2310.00|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               465.000  Mg  |      22.00000      10230.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     700.00000       1400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01956                 9.000  kg  |      28.00000        252.00|                            |
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0033 621-02363               400.000  m2  |       1.93000        772.00|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-02770               260.000  m2  |       6.50000       1690.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0035 621-06548                 2.000  kg  |      55.00000        110.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06559               400.000  m2  |       1.93000        772.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 8.000  kL  |       1.00000          8.00|                            |
  WATER                                   |                            |                            |
0038 621-06575               461.000  m2  |       6.50000       2996.50|                            |
  SODDING, NURSERY                        |                            |                            |
0039 714-03437                88.200  m2  |     550.00000      48510.00|                            |
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   434,550.77                                                  ROUTE : SR 26
     CALL ORDER   : 480                     CONTRACT ID : B -26464-A                   COUNTIES : HOWARD
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 715-05119                18.500  m   |      60.00000       1110.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0041 715-05149                 6.500  m   |      82.00000        533.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0042 715-05153                 8.600  m   |      58.00000        498.80|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0043 715-46005                 2.000  EACH|     225.00000        450.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0044 720-44000                 1.000  EACH|    1200.00000       1200.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0045 720-45045                 1.000  EACH|    1200.00000       1200.00|                            |
  INLET, J10                              |                            |                            |
0046 720-97130                 1.000  EACH|    1775.00000       1775.00|                            |
  CATCH BASIN, W8                         |                            |                            |
0047 720-98174                 1.000  EACH|    1650.00000       1650.00|                            |
  INLET, B15                              |                            |                            |
0048 723-07105                23.500  m   |    5500.00000     129250.00|                            |
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0049 801-04308                 5.000  EACH|     200.00000       1000.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                56.000  EACH|     125.00000       7000.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                12.000  EACH|      95.00000       1140.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 802-05701                 9.100  m   |      80.00000        728.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0054 808-06712                34.000  m   |       3.75000        127.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               228.000  m   |       2.10000        478.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714                90.000  m   |       3.75000        337.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0057 801-07119                21.600  m   |      26.00000        561.60|                            |
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $    410,652.31|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    410,652.31|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 490 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  150  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0753039

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $  6,710,711.70     100.0000%
   2   35-1057095     BLANKENBERGER BROTHERS                                                 $  6,987,146.92     104.1193%
   3   35-1145629     KOESTER EQUIPMENT, INC. & SUB                                          $  7,473,000.00     111.3592%
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  7,473,152.88     111.3615%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  7,780,409.77     115.9401%
   6   35-1875662     CRIDER & CRIDER, INC.                                                  $  8,858,563.57     132.0063%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1145629
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |KOESTER EQUIPMENT, INC. & SU
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   59216.00000      59216.00|   20600.00000      20600.00|   52000.00000       52000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1372.00000      16464.00|    2100.00000      25200.00|    1600.00000       19200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  268520.00000     268520.00|  349000.00000     349000.00|  315704.22000      315704.22
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7350.00000       7350.00|    6900.00000       6900.00|    7300.00000        7300.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02055            340633.000  m3  |       3.56000    1212653.48|       4.30000    1464721.90|       3.70000     1260342.10
  EMBANKMENT                              |                            |                            |
0006 204-02290                14.000  EACH|    1000.00000      14000.00|     285.00000       3990.00|    1000.00000       14000.00
  SETTLEMENT PLATE                        |                            |                            |
0007 204-02295                22.000  EACH|    2500.00000      55000.00|    1150.00000      25300.00|    1125.00000       24750.00
  PIEZOMETER                              |                            |                            |
0008 205-06931                98.800  Mg  |      19.60000       1936.48|      29.00000       2865.20|      25.50000        2519.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06933                 5.000  EACH|      98.00000        490.00|     135.00000        675.00|      50.00000         250.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 206-51230               171.400  m3  |      24.50000       4199.30|      13.70000       2348.18|      34.85000        5973.29
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 206-94483                65.600  m2  |     306.75000      20122.80|      84.00000       5510.40|     338.00000       22172.80
  SHEET PILING, STEEL, S 2.4              |                            |                            |
0012 207-07498               162.000  m2  |      19.60000       3175.20|      18.00000       2916.00|      13.00000        2106.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0013 211-02050             39073.500  m3  |      12.31000     480994.79|      13.90000     543121.65|      16.70000      652527.45
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1145629
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |KOESTER EQUIPMENT, INC. & SU
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-06467                58.800  m3  |      24.50000       1440.60|      43.00000       2528.40|      36.00000        2116.80
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 211-07454             39467.800  m3  |      12.57000     496110.25|      13.90000     548602.42|      16.70000      659112.26
  STRUCTURE BACKFILL                      |                            |                            |
0016 301-07448               270.000  Mg  |      19.60000       5292.00|      18.00000       4860.00|      24.15000        6520.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0017 302-06464                72.000  m3  |      29.40000       2116.80|      56.00000       4032.00|      71.00000        5112.00
  SUBBASE FOR PCCP                        |                            |                            |
0018 402-07432                48.900  Mg  |     102.00000       4987.80|      95.00000       4645.50|      97.50000        4767.75
  HMA TYPE A, SURFACE                     |                            |                            |
0019 402-07433                14.200  Mg  |     117.30000       1665.66|      95.00000       1349.00|      97.50000        1384.50
  HMA TYPE B, SURFACE                     |                            |                            |
0020 402-07438                23.800  Mg  |     117.30000       2791.74|      67.00000       1594.60|      68.70000        1635.06
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0021 402-07440                81.400  Mg  |     117.30000       9548.22|      67.00000       5453.80|      68.70000        5592.18
  HMA TYPE A, BASE                        |                            |                            |
0022 404-05511               542.900  m2  |      10.20000       5537.58|       5.60000       3040.24|       5.75000        3121.68
  SEAL COAT, 2                            |                            |                            |
0023 405-05517                 1.100  Mg  |     561.00000        617.10|    1000.00000       1100.00|    1025.00000        1127.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 0.200  Mg  |     214.20000         42.84|     400.00000         80.00|     410.00000          82.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 602-06729                24.000  EACH|      15.00000        360.00|       9.00000        216.00|       7.20000         172.80
  BARRIER DELINEATOR                      |                            |                            |
0026 603-06045               164.800  m   |      42.23000       6959.50|      43.69000       7200.11|      42.50000        7004.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0027 607-06340              1849.800  m   |      71.05000     131428.29|      64.00000     118387.20|      64.50000      119312.10
  PAVED SIDE DITCH, B                     |                            |                            |
0028 608-05741            357488.000  m   |       1.15000     411111.20|       1.25000     446860.00|       1.04000      371787.52
  WICK DRAIN                              |                            |                            |
0029 608-96298             14901.000  m3  |      11.00000     163911.00|      11.25000     167636.25|      13.85000      206378.85
  SAND DRAIN BLANKET                      |                            |                            |
0030 610-06259               322.800  m2  |      63.70000      20562.36|      63.00000      20336.40|      82.00000       26469.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0031 615-06490                 3.000  EACH|     108.12000        324.36|      98.00000        294.00|     110.00000         330.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06510                 7.000  EACH|     413.10000       2891.70|     435.00000       3045.00|     415.00000        2905.00
  MONUMENT, C                             |                            |                            |
0033 616-02320              4075.600  m2  |       1.96000       7988.18|       1.75000       7132.30|       2.80000       11411.68
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1145629
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |KOESTER EQUIPMENT, INC. & SU
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-06405              2984.900  Mg  |      17.89000      53399.86|      22.40000      66861.76|      17.35000       51788.02
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 4.000  EACH|     588.00000       2352.00|     500.00000       2000.00|    3500.00000       14000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 8.000  Mg  |     539.00000       4312.00|     360.00000       2880.00|    1140.00000        9120.00
  FERTILIZER                              |                            |                            |
0037 621-06553              1686.200  kg  |       6.71000      11314.40|       4.20000       7082.04|       7.00000       11803.40
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                40.100  Mg  |     441.00000      17684.10|     220.00000       8822.00|      79.40000        3183.94
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 5.900  kL  |       1.00000          5.90|      15.00000         88.50|     500.00000        2950.00
  WATER                                   |                            |                            |
0040 621-06574               321.600  m2  |       4.90000       1575.84|       4.00000       1286.40|       5.75000        1849.20
  SODDING                                 |                            |                            |
0041 701-01849               685.200  m   |     143.00000      97983.60|     110.00000      75372.00|     102.50000       70233.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0042 701-06011                 4.000  EACH|    5390.00000      21560.00|    2600.00000      10400.00|    1025.00000        4100.00
  DYNAMIC PILE LOAD TEST                  |                            |                            |
0043 701-98647              1122.000  m   |      80.85000      90713.70|      83.00000      93126.00|      98.00000      109956.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0044 702-51005               298.400  m3  |     490.00000     146216.00|     450.00000     134280.00|     477.00000      142336.80
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0045 702-51015                73.000  m3  |     480.00000      35040.00|     400.00000      29200.00|     512.00000       37376.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0046 703-51030             52652.000  kg  |       1.32000      69500.64|       1.08000      56864.16|       1.20000       63182.40
  REINFORCING STEEL                       |                            |                            |
0047 703-51032             68792.000  kg  |       1.42000      97684.64|       1.25000      85990.00|       1.35000       92869.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 703-90512               272.000  EACH|      14.70000       3998.40|      40.00000      10880.00|      45.00000       12240.00
  THREADED BAR SPLICE                     |                            |                            |
0049 704-51002               456.600  m3  |     529.20000     241632.72|     440.00000     200904.00|     610.00000      278526.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-01268              1828.300  m   |     206.04000     376702.93|     188.00000     343720.40|     207.00000      378458.10
  HANDRAIL, ALUMINUM                      |                            |                            |
0051 706-05732                 4.000  EACH|    1224.00000       4896.00|    1200.00000       4800.00|    2050.00000        8200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0052 706-51020                59.400  m3  |     350.00000      20790.00|     378.00000      22453.20|     666.00000       39560.40
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1145629
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |KOESTER EQUIPMENT, INC. & SU
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 707-05984               658.400  m   |     259.00000     170525.60|     272.00000     179084.80|     307.00000      202128.80
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0054 709-51821                        LUMP|    9621.00000       9621.00|    8550.00000       8550.00|   10150.00000       10150.00
  SURFACE SEAL                            |                            |                            |
0055 713-91028                        LUMP|   74850.00000      74850.00|  104000.00000     104000.00|  103000.00000      103000.00
  TEMPORARY RUNAROUND                     |                            |                            |
0056 714-07112                96.000  m   |    2021.25000     194040.00|    2300.00000     220800.00|    2200.00000      211200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 1200 mm             |                            |                            |
0057 714-26725                60.000  m   |    1680.70000     100842.00|    1885.00000     113100.00|    1720.00000      103200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm             |                            |                            |
0058 714-93641                89.000  m   |     784.00000      69776.00|     700.00000      62300.00|     755.00000       67195.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
0059 715-02399                 1.000  EACH|    1764.00000       1764.00|    1625.00000       1625.00|    1610.00000        1610.00
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                            |                            |
0060 715-02628                 1.000  EACH|     392.00000        392.00|     270.00000        270.00|     335.20000         335.20
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0061 715-03475                 1.000  EACH|     392.00000        392.00|     240.00000        240.00|     305.00000         305.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0062 715-05048              1853.000  m   |       9.80000      18159.40|      14.00000      25942.00|       6.50000       12044.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0063 715-05149                30.000  m   |      49.00000       1470.00|     100.00000       3000.00|      63.00000        1890.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0064 715-05151                70.100  m   |      53.90000       3778.39|      68.00000       4766.80|      76.00000        5327.60
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0065 715-05152               146.400  m   |      63.70000       9325.68|      73.00000      10687.20|     164.00000       24009.60
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0066 715-05218               101.400  m   |      64.68000       6558.55|      55.00000       5577.00|      70.00000        7098.00
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0067 715-05407                78.000  m   |      29.40000       2293.20|      43.00000       3354.00|      51.25000        3997.50
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0068 715-05890                 3.100  m   |     735.00000       2278.50|     270.00000        837.00|     397.00000        1230.70
  PIPE EXTENSION, CIRCULAR, 1050 mm       |                            |                            |
0069 715-46005                11.000  EACH|     205.80000       2263.80|     160.00000       1760.00|     225.00000        2475.00
  PIPE END SECTION, 375 mm                |                            |                            |
0070 720-45069                 3.000  EACH|    1617.00000       4851.00|    1650.00000       4950.00|    1640.00000        4920.00
  INLET, P12                              |                            |                            |
0071 720-45075                 4.000  EACH|    1274.00000       5096.00|    1500.00000       6000.00|    1500.00000        6000.00
  INLET, R13                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1145629
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |KOESTER EQUIPMENT, INC. & SU
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 720-45130                 1.000  EACH|    1372.00000       1372.00|    1450.00000       1450.00|    1465.00000        1465.00
  INLET, E7, MODIFIED                     |                            |                            |
0073 720-90984                 9.000  EACH|    1764.00000      15876.00|    1950.00000      17550.00|    2660.00000       23940.00
  MANHOLE, C2                             |                            |                            |
0074 731-93945              9416.300  m2  |      86.30000     812626.69|      82.00000     772136.60|     110.00000     1035793.00
  FACE PANELS, CONCRETE                   |                            |                            |
0075 731-93946              9416.300  m2  |      41.62000     391906.41|      45.25000     426087.58|      41.00000      386068.30
  WALL ERECTION                           |                            |                            |
0076 731-93947              1863.800  m   |      45.82000      85399.32|      28.00000      52186.40|      54.50000      101577.10
  LEVELING PAD, CONCRETE                  |                            |                            |
0077 801-06640                 5.000  EACH|     153.00000        765.00|     125.00000        625.00|     460.00000        2300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06645                 2.000  EACH|      76.50000        153.00|      40.00000         80.00|      77.00000         154.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|    6000.00000       6000.00|    1100.00000       1100.00|    5500.00000        5500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0080 808-06713               216.700  m   |       2.00000        433.40|       0.92000        199.36|       2.00000         433.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06714               365.400  m   |       2.00000        730.80|       0.92000        336.17|       2.00000         730.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  6,710,711.70|             $  6,987,146.92|                $  7,473,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,710,711.70|             $  6,987,146.92|                $  7,473,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |(6) 35-1875662
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   40200.00000      40200.00|   25000.00000      25000.00|   60000.00000       60000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1650.00000      19800.00|    3000.00000      36000.00|    1700.00000       20400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  371254.00000     371254.00|  380000.00000     380000.00|  450000.00000      450000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5900.00000       5900.00|     900.00000        900.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02055            340633.000  m3  |       3.70000    1260342.10|       4.00000    1362532.00|       4.45000     1515816.85
  EMBANKMENT                              |                            |                            |
0006 204-02290                14.000  EACH|    1905.00000      26670.00|    1905.00000      26670.00|    2200.00000       30800.00
  SETTLEMENT PLATE                        |                            |                            |
0007 204-02295                22.000  EACH|    1405.00000      30910.00|    1400.00000      30800.00|    4400.00000       96800.00
  PIEZOMETER                              |                            |                            |
0008 205-06931                98.800  Mg  |      40.80000       4031.04|      40.80000       4031.04|      25.00000        2470.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 205-06933                 5.000  EACH|      60.00000        300.00|      80.00000        400.00|      82.00000         410.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 206-51230               171.400  m3  |      12.30000       2108.22|      45.00000       7713.00|      51.00000        8741.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 206-94483                65.600  m2  |     218.00000      14300.80|     200.00000      13120.00|     510.00000       33456.00
  SHEET PILING, STEEL, S 2.4              |                            |                            |
0012 207-07498               162.000  m2  |      21.50000       3483.00|      21.50000       3483.00|      22.00000        3564.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0013 211-02050             39073.500  m3  |      16.23000     634162.91|      18.00000     703323.00|      18.50000      722859.75
  B BORROW                                |                            |                            |
0014 211-06467                58.800  m3  |      39.20000       2304.96|      70.00000       4116.00|      61.50000        3616.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 211-07454             39467.800  m3  |      16.09000     635036.90|      18.00000     710420.40|      19.00000      749888.20
  STRUCTURE BACKFILL                      |                            |                            |
0016 301-07448               270.000  Mg  |      26.65000       7195.50|      24.00000       6480.00|      25.00000        6750.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0017 302-06464                72.000  m3  |      44.96000       3237.12|      75.00000       5400.00|      72.00000        5184.00
  SUBBASE FOR PCCP                        |                            |                            |
0018 402-07432                48.900  Mg  |      95.00000       4645.50|      72.00000       3520.80|     103.00000        5036.70
  HMA TYPE A, SURFACE                     |                            |                            |
0019 402-07433                14.200  Mg  |      95.00000       1349.00|      72.00000       1022.40|     120.00000        1704.00
  HMA TYPE B, SURFACE                     |                            |                            |
0020 402-07438                23.800  Mg  |      67.00000       1594.60|      66.00000       1570.80|     120.00000        2856.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |(6) 35-1875662
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07440                81.400  Mg  |      67.00000       5453.80|      72.00000       5860.80|     120.00000        9768.00
  HMA TYPE A, BASE                        |                            |                            |
0022 404-05511               542.900  m2  |       5.60000       3040.24|       7.00000       3800.30|      10.50000        5700.45
  SEAL COAT, 2                            |                            |                            |
0023 405-05517                 1.100  Mg  |    1000.00000       1100.00|     800.00000        880.00|     560.00000         616.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 0.200  Mg  |     400.00000         80.00|     250.00000         50.00|     215.00000          43.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 602-06729                24.000  EACH|       7.00000        168.00|       8.00000        192.00|      21.00000         504.00
  BARRIER DELINEATOR                      |                            |                            |
0026 603-06045               164.800  m   |      41.40000       6822.72|      41.40000       6822.72|      43.00000        7086.40
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0027 607-06340              1849.800  m   |      46.95000      86848.11|      34.00000      62893.20|      65.00000      120237.00
  PAVED SIDE DITCH, B                     |                            |                            |
0028 608-05741            357488.000  m   |       1.19000     425410.72|       1.02000     364637.76|       1.05000      375362.40
  WICK DRAIN                              |                            |                            |
0029 608-96298             14901.000  m3  |      12.30000     183282.30|      12.25000     182537.25|      14.00000      208614.00
  SAND DRAIN BLANKET                      |                            |                            |
0030 610-06259               322.800  m2  |      63.00000      20336.40|      85.00000      27438.00|      93.00000       30020.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0031 615-06490                 3.000  EACH|     106.00000        318.00|     106.00000        318.00|     110.00000         330.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06510                 7.000  EACH|     405.00000       2835.00|     405.00000       2835.00|     415.00000        2905.00
  MONUMENT, C                             |                            |                            |
0033 616-02320              4075.600  m2  |       2.28000       9292.37|       2.25000       9170.10|       2.40000        9781.44
  GEOTEXTILES                             |                            |                            |
0034 616-06405              2984.900  Mg  |      22.50000      67160.25|      22.50000      67160.25|      25.00000       74622.50
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 4.000  EACH|     400.00000       1600.00|     650.00000       2600.00|     665.00000        2660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 8.000  Mg  |     425.00000       3400.00|     545.00000       4360.00|     560.00000        4480.00
  FERTILIZER                              |                            |                            |
0037 621-06553              1686.200  kg  |       6.05000      10201.51|       7.35000      12393.57|       7.50000       12646.50
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                40.100  Mg  |     425.00000      17042.50|     440.00000      17644.00|     450.00000       18045.00
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 5.900  kL  |     138.98000        819.98|       1.00000          5.90|       1.00000           5.90
  WATER                                   |                            |                            |
0040 621-06574               321.600  m2  |       3.54000       1138.46|       4.80000       1543.68|       5.00000        1608.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |(6) 35-1875662
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 701-01849               685.200  m   |     129.16000      88500.43|     110.00000      75372.00|     180.00000      123336.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0042 701-06011                 4.000  EACH|    2541.00000      10164.00|     900.00000       3600.00|    4600.00000       18400.00
  DYNAMIC PILE LOAD TEST                  |                            |                            |
0043 701-98647              1122.000  m   |     108.00000     121176.00|     100.00000     112200.00|     180.00000      201960.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0044 702-51005               298.400  m3  |     398.00000     118763.20|     500.00000     149200.00|     720.00000      214848.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0045 702-51015                73.000  m3  |     263.00000      19199.00|     300.00000      21900.00|     615.00000       44895.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0046 703-51030             52652.000  kg  |       1.26000      66341.52|       1.30000      68447.60|       1.45000       76345.40
  REINFORCING STEEL                       |                            |                            |
0047 703-51032             68792.000  kg  |       1.37000      94245.04|       1.45000      99748.40|       1.55000      106627.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 703-90512               272.000  EACH|      22.00000       5984.00|      30.00000       8160.00|      51.00000       13872.00
  THREADED BAR SPLICE                     |                            |                            |
0049 704-51002               456.600  m3  |     562.00000     256609.20|     525.00000     239715.00|     820.00000      374412.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-01268              1828.300  m   |     202.00000     369316.60|     202.00000     369316.60|     207.00000      378458.10
  HANDRAIL, ALUMINUM                      |                            |                            |
0051 706-05732                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1540.00000        6160.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0052 706-51020                59.400  m3  |     378.00000      22453.20|     450.00000      26730.00|     540.00000       32076.00
  CONCRETE, C, RAILING                    |                            |                            |
0053 707-05984               658.400  m   |     269.00000     177109.60|     300.00000     197520.00|     475.00000      312740.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0054 709-51821                        LUMP|    8550.00000       8550.00|    8550.00000       8550.00|    8700.00000        8700.00
  SURFACE SEAL                            |                            |                            |
0055 713-91028                        LUMP|  126659.00000     126659.00|   46000.00000      46000.00|  140000.00000      140000.00
  TEMPORARY RUNAROUND                     |                            |                            |
0056 714-07112                96.000  m   |    2516.00000     241536.00|    2615.00000     251040.00|    2250.00000      216000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 1200 mm             |                            |                            |
0057 714-26725                60.000  m   |    2010.00000     120600.00|    2110.00000     126600.00|    2100.00000      126000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm             |                            |                            |
0058 714-93641                89.000  m   |     880.00000      78320.00|     860.00000      76540.00|     650.00000       57850.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |(6) 35-1875662
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-02399                 1.000  EACH|    1804.00000       1804.00|    1804.00000       1804.00|    2100.00000        2100.00
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                            |                            |
0060 715-02628                 1.000  EACH|     315.00000        315.00|     315.30000        315.30|     400.00000         400.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0061 715-03475                 1.000  EACH|     280.00000        280.00|     280.30000        280.30|     365.00000         365.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0062 715-05048              1853.000  m   |       8.80000      16306.40|       8.00000      14824.00|       5.00000        9265.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0063 715-05149                30.000  m   |     102.45000       3073.50|     102.45000       3073.50|     100.00000        3000.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0064 715-05151                70.100  m   |      92.70000       6498.27|      92.70000       6498.27|     110.00000        7711.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0065 715-05152               146.400  m   |      69.10000      10116.24|      69.10000      10116.24|      65.00000        9516.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0066 715-05218               101.400  m   |      67.35000       6829.29|      67.35000       6829.29|      60.00000        6084.00
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0067 715-05407                78.000  m   |      11.00000        858.00|      35.00000       2730.00|      61.00000        4758.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0068 715-05890                 3.100  m   |       2.72000          8.43|     272.00000        843.20|     260.00000         806.00
  PIPE EXTENSION, CIRCULAR, 1050 mm       |                            |                            |
0069 715-46005                11.000  EACH|     211.00000       2321.00|     211.00000       2321.00|     375.00000        4125.00
  PIPE END SECTION, 375 mm                |                            |                            |
0070 720-45069                 3.000  EACH|    1495.00000       4485.00|    1495.00000       4485.00|    1900.00000        5700.00
  INLET, P12                              |                            |                            |
0071 720-45075                 4.000  EACH|    1360.00000       5440.00|    1360.00000       5440.00|    1750.00000        7000.00
  INLET, R13                              |                            |                            |
0072 720-45130                 1.000  EACH|    1275.00000       1275.00|    1275.00000       1275.00|    1700.00000        1700.00
  INLET, E7, MODIFIED                     |                            |                            |
0073 720-90984                 9.000  EACH|    2275.00000      20475.00|    2275.00000      20475.00|    2900.00000       26100.00
  MANHOLE, C2                             |                            |                            |
0074 731-93945              9416.300  m2  |     112.26000    1057073.84|     120.00000    1129956.00|     117.00000     1101707.10
  FACE PANELS, CONCRETE                   |                            |                            |
0075 731-93946              9416.300  m2  |      44.35000     417612.91|      50.00000     470815.00|      46.00000      433149.80
  WALL ERECTION                           |                            |                            |
0076 731-93947              1863.800  m   |      34.07000      63499.67|      55.00000     102509.00|      51.00000       95053.80
  LEVELING PAD, CONCRETE                  |                            |                            |
0077 801-06640                 5.000  EACH|     125.00000        625.00|     450.00000       2250.00|     155.00000         775.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06645                 2.000  EACH|      40.00000         80.00|      75.00000        150.00|      80.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|    8138.00000       8138.00|    7000.00000       7000.00|   60000.00000       60000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,527,856.00                                                  ROUTE : NUS 231
     CALL ORDER   : 490                     CONTRACT ID : B -26474-B                   COUNTIES : SPENCER
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |(6) 35-1875662
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 808-06713               216.700  m   |       0.92000        199.36|       1.95000        422.57|       1.75000         379.23
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06714               365.400  m   |       0.92000        336.17|       1.95000        712.53|       1.75000         639.45
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  7,473,152.88|             $  7,780,409.77|                $  8,858,563.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,473,152.88|             $  7,780,409.77|                $  8,858,563.57
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-65
     CALL ORDER   : 500                     CONTRACT ID : B -26716-A                   COUNTIES : LAKE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 05/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    101,764.60     100.0000%
   2   31-1028573     CIVIL CONSTRUCTION, INC.                                               $    102,532.64     100.7547%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    158,763.00     156.0100%
====================================================================================================================================




